



Republic of the Philippines  
NUEVA VIZCAYA STATE UNIVERSITY  
Bayombong, Nueva Vizcaya

**UBAC RESOLUTION**

**BACR No.: 2025-03-14-05i**

**RESOLUTION RECOMMENDING CHANGE OF PROCUREMENT MODE FROM  
COMPETITIVE BIDDING TO NEGOTIATED PROCUREMENT UNDER ADJACENT OR  
CONTIGUOUS (SECTION 53.4) AS THE MODE OF PROCUREMENT FOR PR NO.  
TF(EFP)-25-01-745 AND STF-25-01-634**

**WHEREAS**, Project No. 2024-11i titled "Improvement of the Sports Complex of the Nueva Vizcaya State University, Bambang Campus" was procured through Competitive Bidding and awarded on September 19, 2024;

**WHEREAS**, D & D Engineering Services Co. emerged as the winning bidder for Project No. 2024-11i: Improvement of the Sports Complex of the Nueva Vizcaya State University Bambang Campus successfully complying with all project requirements, timelines, and deliverables, and consistently submitting progress reports to the Nueva Vizcaya State University (NVSU);

**WHEREAS**, D & D Engineering Services Co. has earned a very satisfactory performance rating, with no recorded negative slippage during the project's implementation;

**WHEREAS**, typhoon "Pepito" severely affected the province of Nueva Vizcaya, the roof of the Sports Complex of the Nueva Vizcaya State University, Bambang Campus was gravely damaged, leading to the cessation of projects implementation on November 17, 2024, and approved suspension of work notice issued by the NVSU PPSDS;

**WHEREAS**, the NVSU Physical Plant and Site Development Section (PPSDS) has prepared scope of work for the repair and rehabilitation of the Sports Complex, including tasks, requirements, and timelines, and was duly approved, has been forwarded for procurement activities;

**WHEREAS**, the NVSU PPSDS has recommended the utilization of savings from Competitive Bidding to address additional work necessitated by typhoon-related damages, in order to prevent further deterioration and restore essential public services and infrastructure;

**WHEREAS**, the university's Budget Office has allocated funds, approved by the Board of Regents, for the repair, rehabilitation, and improvement of the Sports Complex to mitigate further damage;

**WHEREAS**, the Bids and Awards Committee of NVSU has been tasked with the Procurement of PR NO. TF(EFP)-25-01-745 and STF-25-01-634 through Competitive Bidding as originally recommended in the APP;

**WHEREAS**, after careful evaluation and consideration due to the fact that critical parts of works to be done during implementation of the Project 2024-11i, the BAC deems it necessary to recommend changing the Procurement Mode to Negotiated Procurement under Adjacent or Contiguous;

**WHEREAS**, the proposed change is in accordance with Section 53.4 of the IRR of RA9184, the GPRA;

**NOW, THEREFORE**, be it resolved as it is hereby resolved, that the BAC recommends to the HoPE that the mode of procurement for PR NO. TF(EFP)-25-01-745 and STF-25-01-634 be changed from Competitive Bidding to Negotiated Procurement pursuant to Section 53.4 of IRR of RA 9184.





Republic of the Philippines  
NUEVA VIZCAYA STATE UNIVERSITY  
Bayombong, Nueva Vizcaya

**UBAC RESOLUTION**

**BACR No.: 2025-03-14-05i**

**RESOLVED**, at the NVSU Bayombong Campus, Bayombong, Nueva Vizcaya, this 14<sup>th</sup> day of March 2025.

  
**RICSER L. DALLONG**  
Member, UBAC

  
**CHERRY D. QUIDIT**  
Member, UBAC

  
**MICHAEL GEORGE L. UBANDO**  
Member, UBAC

  
**ALMA M. VALDEZ**  
Vice Chair, UBAC

  
**JONARI. YAGO**  
Chair, UBAC-Infra