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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 



2 

 

e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Republic of the Philippines 

NUEVA VIZCAYA STATE UNIVERSITY 

Bayombong, Nueva Vizcaya 

 

INVITATION TO BID  

2021-02: Repair and Rehabilitation of 

Ceramics/PTCA Building for Bambang Campus 
 

1. The Nueva Vizcaya State University, through the General Fund (F101) intends to apply 

the sum of Php1,946,818.66 being the Approved Budget for the Contract (ABC) to 

payments under the contract for 2021-02: Repair and Rehabilitation of Ceramics/PTCA 

Building for Bambang Campus. Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

 

2. The Nueva Vizcaya State University now invites bids for the above Procurement 

Project.  Completion of the Works is required 180 calendar days. Bidders should have 

completed within two (02) years from the date of submission and receipt of bids, a 

contract similar to the Project.  The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Nueva Vizcaya State University 

and inspect the Bidding Documents at the address given below from Mondays to 

Fridays, 8:00AM to 5:00PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders starting 

on November 24, 2020 from given address and website/s below and upon payment of 

the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued 

by the GPPB, in the amount of Php5,000.00. The Procuring Entity shall allow the bidder 

to present its proof of payment for the fees through electronic means.  

 

6. The NVSU will hold a Pre-Bid Conference1 on December 2, 2020 at the Board Room, 

New Administration Building, NVSU Bayombong, Campus and through 

videoconferencing/webcasting via Zoom, which shall be open to prospective bidders. 

To reduce the risks and hazards of community transmission of COVID-19, the BAC 

shall conduct meetings and conferences via ZOOM (Meeting ID: 772 593 4860, 

Password: nvsu2020) until further notice, or until such time that the state of calamity, 

or implementation of community quarantine or similar government restrictions shall 

have been lifted by the proper government authorities. 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  
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7. Bids must be duly received by the BAC Secretariat through courier submission at the 

office address indicated below on or before December 14, 2020 at 8:59am. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on December 14, 2020 9:00am at the given address and via Zoom.  

Bids will be opened in the presence of the bidders’ representatives who choose to attend 

the activity.   

 

10. Submission of Bid Envelopes by the bidder’s representative must be accompanied by 

an authorization through a Special Power of Attorney (SPA): 

 

A limit of three (3) projects shall be awarded per contractor. In case that a contractor 

won more than 03 projects, the BAC shall determine the 03 projects; and 

 

In case a contractor wins more than one project, the contractor must detail specific 

manpower and equipment for every project. 

 

11. The Nueva Vizcaya State University reserves the right to reject any and all bids, declare 

a failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

12. For further information, please refer to: 

 

MS. MARITESS N. MORTERA  MS. ICY B. PASI 

MS. JEANYBEE A. MARIANO                 MS. FLORIDA P. URBANO 

MS. DIANNE MARGARETH B. TITO  MS. JULIET S. SANCHEZ 

UBAC Secretariat UBAC Secretariat 

 

3rd floor UBAC Office, New Administration Building 

NVSU Bayombong Campus, Bayombong, Nueva Vizcaya 

Tel. No. 078-392-1605/078-321-2112 

13. You may visit the website: 

For downloading of Bidding Documents: www.nvsu.edu.ph on November 24, 2020. 

 

 

 

 

_________________________________ 

  ARACELI V. DOMAGAS, RCE, PhD 

       UBAC Chairperson 

 

 

http://www.nvsu.edu.ph/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Nueva Vizcaya State University invites Bids for the Repair of 

REBD Building for Bayombong Campus, with Project Identification Number Project 

2020-31. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for General Fund 

(F101) in the amount of Php538,578.37. 

 

2.2. The source of funding is: 

 

[If an early procurement activity, select one and delete others:] 

 

a. NGA, the National Expenditure Program. 

 

b. GOCC and GFIs, the proposed Corporate Operating Budget. 

 

c. LGUs, the proposed Local Expenditure Program.  

 

[If not an early procurement activity, select one and delete others:] 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

b. GOCC and GFIs, the Corporate Operating Budget. 

 

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 



 

13 

 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 
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[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  
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10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 
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and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

[Select one, delete other/s] 

 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable 

by the BSP.] 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until March 3, 2021. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  
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18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

2021-02: Repair and Rehabilitation of Ceramics/PTCA Building for Bambang 

Campus. 

7.1 

 

[Specify the portions of Works and the maximum percentage allowed to be 

subcontracted, which shall not be significant or material components of the 

Project as determined by the Procuring Entity.] 

10.3 [Specify if another Contractor license or permit is required. ] 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience      Relevant Experience 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than Php38,936.37[Insert two percent (2%) of 

ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than Php97,340.93[Insert five percent (5%) of 

ABC] if bid security is in Surety Bond. 

19.2 Partial bids are allowed, as follows:   

[Insert grouping of lots by specifying the items and the quantity for every 

identified lot.] 

20 [List licenses and permits relevant to the Project and the corresponding law 

requiring it, e.g. Environmental Compliance Certificate, Certification that the 

project site is not within a geohazard zone, etc.]  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [insert number] days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is Php292,022.80 [insert amount as 

percentage of the contract price that shall not exceed 15% of the total 

contract price and schedule of payment]. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included for 

payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 

subject to the Procuring Entity’s Representative’s prior review and written consent.  
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Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VI. Specifications 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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Bill of Quantities 
 

                Name of Project :2021-02: Repair and Rehabilitation of Ceramics/PTCA Building 

for Bambang Campus 

Location   : NVSU Bambang, Nueva Vizcaya________ 

Mode of Implementation : Public Bidding_________________________ 

Source of Fund   : General Fund____________________________  

Number of Calendar Days to Complete: 180 calendar days_______________ 

Approved Budget for Contract       :Php1,946,818.66 

         

ITEM NO. DESCRIPTION QTY UNIT 

 

LABOR  

 COST  

 

EQUIPMENT  

 COST  

MATERIAL 

COST 

UNIT 

COST 

TOTAL  

COST 

801(1) Removal of Structures and Obstruction  all  ls           

1003 (1)a2 
Ceiling, Wood Frame, Fiber Cement 

Board 

       

385.00  
sq.m 

          

1003(2)c2 Wall, Wood Frame ,Marine plywood 
       

255.36  
sq.m. 

          

1005 (1) Residential Casement (Steel) 
         

45.14  
sq.m 

          

1009(1)a Jalousie Windows Glass 
         

34.13  
sq.m 

          

1010 (1) Frame (Wooden Jambs) 
         

54.00  
ln.m 

          

1010(1)a Doors (Panel Type) 
           

2.16  
sq.m 

          

1010(2)a Doors (Flush Type) 
           

8.64  
sq.m 

          

1043(1) PVC Doors and Frames 
           

8.64  
sq.m 

          

1018(1) Glazed Tiles and Trims 
         

66.27  
sq.m. 

          

1018(2) Unglazed Tiles  
         

23.01  
sq.m. 

          

1027(1) Cement Plaster Finish, 16mm THK   
       

516.28  
sq.m. 

          

1002(24) Cold Water Lines  all  ls           

1001 (9) Storm Drainage and Downspout  all  ls           

1002(4) PLUMBING FIXTURES   all  L.s.           

1014 (1) b2 
Pre-painted Metal Sheets, Rib Type, 
Long Span,  

       
501.00  

sq.m 
          

1003 (17) Carpentry and Joinery Works  all  L.S.           

1013(2)a1 Ridge Roll/Hip Rolls 
         

60.80  
l.m. 

          

1032(1)b Painting Works(Wood) 
       

500.00  
sq.m 

          

1032(1)c Painting Works(Steel) 
       

102.74  
sq.m 

          

1100(10) Conduits, Boxes and Fittings  all  ls           

1101(33) Wires and Wiring Devices  all  l.s.           

1102(1) 
Panel Board with Main and Branch 
Breakers  all  

l.s. 
          

1103(1) Lighting Fixtures and Lamps  all  l.s.           

1004(2) Finishing Hardware  all  ls           

B.1 
Offices, Shops and Workmens 

Accommodation for the Contractor 
 all  ls 

          

B.7(2) Occupational safety and health  all  l.s.           

B.3 Permits and Clearances 
           

1.00  
L.S. 

          



 

34 

 

B.5 Project Billboard/Signboard 
           

1.00  
each 

          

    

DIRECT 

COST (A)           

` OCM    (B)            

  Profit    (C)            

  VAT   of (A + B + C )               

  

TOTAL ESTIMATED PROJECT 

COST               

 

 

 

Name of Contractor:  

Address: 

Contact Number:  
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DETAILED UNIT PRICE ANALYSIS 

 

  
Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 801(1) 
     Quantity: all 

  Description: Removal of Structures and Obstruction   Unit: ls 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

a. Removal of existing ceiling board , rotten ceiling joists, old roof          

  Foreman         

  Skilled         

  Unskilled         

b. 
Disposal of waste and displacement of others things/furniture affected in 
the area of repair 

        

  Unskilled         

NOTE: Includes disposal of removed rotten ceiling board and ceiling joist, old oof and roof 

frame refer to PPSD office for location 
        

  

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Scaffoldings (set)     5.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity 
No. of 

Days 
Unit Cost 

Total Cost 

(Php) 

                    

  Dump truck (elf type)     1.0      

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1003 (1)a2      
  

  Description: Ceiling, Wood Frame, Fiber Cement Board 
   

  

    
  

    
  

  Installation of Ceiling Joist 385 sq.m  Production Rate/ sq.m:   

       No. Of Days  
  

  Installation of Ceiling Board 385 sq.m  Production Rate/ sq.m:   

   
    No. Of Days  

  

   
    Total no. of Days    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Leadman         

  Skilled         

  Unskilled         

A. SUB-TOTAL (LABOR)   

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Scaffolding Set 5.0       

  Electric Drill 2.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. Ceiling Board Ficem 4.5mm x 1.20 x 2.40  170.0 pcs    

  2. Additional Ceiling joist 50mm x 50mm x 3.60m   420.0 pcs    

  3. Ceiling Main Frame 50mm x 75mm x 3.60  10.0 pcs    

  4. Assorted CW Nail      20.0 kg    

  5. Wood Cornise 50mm x 2.40     10.0 pcs    

  6. Finishing Nail x 50mm     7.0 kg    

              

NOTE: Verify ceiling detail of Dormitory's office at PPSD Office        

  all additional lumber will replace the rotten ceiling joists        

C. SUB-TOTAL (MATERIAL)   

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1005 (1)      Quantity: 45.14 

  Description: Residential Casement (Steel)    Unit: sq.m 

   repair/replacement of broken/no glass/frame/hinges     

  Production Output:         

  No. of days:         

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Leadman         

  Skilled         

  Unskilled         

Note: Labor on Repair includes, Cleaning of Casement Window & Oiling of Hinges.,Repair of hinges and Handles   

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

               

  Electric Welding Machine 1.0       

               

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

     
           

  1. Casement Hinges  
   20.0 pcs    

  2. Casement Handle     15.0 pcs    

  3. Wire Brush      3.0 pcs    

  4. Oil W-40/Lit   
   5.0 lit    

  5. Welding Electrode  
   5.0 kg    

  6. Grinding Stone     1.0 pc    

  7. Clear Glass 4mm thk commercial size   5.0 pcs    

  8. Silicone   
 

 10.0 tubes    

  9. Glass Cutter    
 

  2.0 sets    

  10. Casement frame     10.0 sets    

               

C. SUB-TOTAL (MATERIAL)   

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1009(1)a      Quantity: 34.13 

  Description: Jalousie Windows Glass    Unit: sq.m 

   repair/replacement of broken/no glass/frames      

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Leadman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Minor tools (10% of labor)         

           

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Clear Glass 6mm thk commercial size    2.0 pcs     

  2. Jalouplus frame      2.0 lot     

  3. Glass Cutter       1.0 set     

     
           

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1010 (1)      Quantity: 54.00 

  Description: Frame (Wooden Jambs)    Unit: ln.m 

   Replacement of dilapidated/wooden jambs      

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

  Leadman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Door and Window Jamb Tanguile 50 x 150 x 3.6  15.0 pcs     

  2. Quarter Moulding 25 x 25 x 3.0   10.0 pcs     

  3. Common Wire Nail assorted 
  3.0 kg     

                

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1010(1)a      Quantity: 2.16 

  Description: Doors (Panel Type)     Unit: sq.m 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

Installation only 
  

                

  Leadman         

  Skilled         

  Unskilled         

NOTE:  Removed doors are to be turned over to PPSD Office         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Electric Portable Drill     1.0       

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. D2 Fabricated Panel Door w/ Transom Window    1.00 sets     

       (w/ 12mm iron grills), QDE Finish (2.4m x 0.90m)          

                

  2. 1" x 1" Quarter "C" Lumber x 2.4m moulding   2.00 pcs    

               

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1010(2)a      Quantity: 8.64 

  Description: Doors (Flush Type)     Unit: sq.m 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

Installation only 

  
                

  Leadman         

  Skilled         

  Unskilled         

NOTE:  Removed doors were to be turn over to PPSD Office         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Electric Portable Drill     2.0       

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. D1 Fabricated Flush Door w/ Transom Window    4.00 sets     

       (w/ 12mm iron grills), QDE Finish (2.4m x 0.90m)          

       using 2 -13mm THK marine plywood,            

  2. 1" x 1" Quarter "C" Lumber x 2.4m moulding   6.00 pcs    

               

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building    

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1043(1)      Quantity: 8.64 

  Description: PVC Doors and Frames    Unit: sq.m 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Leadman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  10% of labor              

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. PVC Flush Door swing type with frame,    8.0 sets     

       w/ complete accessories, 0.60 x 1.80           

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

             

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1018(1)      Quantity: 66.27 

  Description: Glazed Tiles and Trims    Unit: sq.m. 

            

            

  Production Output:         

  No. of Days:          

            

A. 
Designation of 

Personnel 
        

No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Foreman              

  Skilled              

  Unskilled              

                    

A. SUB-TOTAL (LABOR)   

                    

B. Name and Capacity of Equipment     
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Tile Cutter      1.0       

                    

B. SUB-TOTAL (EQUIPMENT)   

                    

C. Name and Description       Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Glazed Wall tile 5mmx300mm x 300mm   850.0 pcs     

  2. PVC Tile trim x 2.40m     25.0 pcs     

  3. Portland Cement     24.0 pcs    

  4. Tile adhessive/25kg     12.0 pcs    

  5. Tile grout/5kg     8.0 packs    

  6. Tile cutting disk     4.0 pcs    

               

               

                    

C. SUB-TOTAL (MATERIAL)   

                    

  SUMMARY:                 

A. Labor                 

B. Equipment                 

C. Materials                 

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1018(2)      Quantity: 23.01 

  Description: Unglazed Tiles      Unit: sq.m. 

  Production Output:         

  No. of Days:         

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

                

  Foreman         

  Skilled         

  Unskilled         

                

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Tile Cutter      1.0       

                

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

               

  1. Unglazed Floor tile 4mmx300mm x 300mm  290.0 pcs     

  2. Tile adhessive/25kg    5.0 bags     

  3. Tile grout/5kg    5.0 packs     

  4. Tile cutting disk    2.0 pcs     

  5. Portland Cement    9.0 bags     

  6. Sand     2.0 cu.m     

   
            

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya      

  Item No: 1002(24)      Quantity: all 

  Description: Cold Water Lines     Unit: ls 

  Production Output:         

  No. of days:         

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Leadman              
  Skilled (plumber)         

  Unskilled         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Fusion Machine     2.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. PPR Pipe 25mmØ x 4.0m/PN 20 
   7.0 pcs     

      PPR Pipe 20mmØ x 4.0m/PN 20 
   10.0 pcs  

  

  2. PPR Ball Valve 25mmØ    1.0 pcs     

  3. PPR Clip 20mmØ & 25mmØ 
   15.0 pcs  

  

  4. PPR Elbow 25mmØ x 90° 
   8.0 pcs  

  

      PPR Elbow 20mmØ x 90° 
   8.0 pcs  

  

  5. PPR Tee Reducer 25mmØ x 20mmØ   4.0 pcs  
  

  6. PPR Tee 20mmØ x 20mmØ 
   14.0 pcs  

  

  7. PPR Threaded Female Tee 20 x 1/2"   4.0 pcs  
  

  8. PPR Threaded Female Elbow 20 x 1/2"   12.0 pcs  
  

  9. PPR Threaded Female Adapter 20 x 1/2"   10.0 pcs  
  

  10. Nickel Plated Faucet 150mm x 12mmØ   10.0 pcs  
  

  11. Rinsing Spray 
    4.0 sets  

  

  12. PPR Union 25mmØ  
    2.0 pcs  

  

  13. PPR End Cap 20 mmø    1.0 pcs  
  

  14. PPR End Cap 25 mmø    1.0 pcs  
  

  15. Teflon tape     2.0 roll     

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1001 (9)      Quantity: all 

  Description: Storm Drainage and Downspout    Unit: ls 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Plumber              

  Unskilled         

                    

  

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Scaffoldings (set)     4.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. PVC Pipe  100mmø x 3.0 series 1000 
 

  8.0 pcs     

  2. PVC Pipe 50mmø x 3.0 series 1000 
   6.0 pcs     

  3. PVC Elbow 100mmø      10.0 pcs     

  4. PVC Elbow 50mmø x 45 deg    9.0 pcs    

  5. PVC Elbow 100mmø x 45 deg    4.0 pcs     

  6. PVC Wye 100mmø x 50mmø    10.0 pcs     

  7. PVC Wye 100mmø x 100mmø    7.0 pcs     

  8. PVC Wye 50mmø x 50mmø     8.0 pcs    

  9. Vulcaseal     2.0 gal    

  10. PVC Solvent Cement    4.0 lit.    

  11. PVC Coupling x 100mm    5.0 pcs.    

  12.  Flat Bar Stap 2mm x 25 x 300mm   10.0 pcs.    

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: 
Repair and Rehabilitation of Ceramics/PTCA 

Building 
     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1002(4)      Quantity: all 

  Description: PLUMBING FIXTURES      Unit: L.s. 

                    

A. 
Designation of 

Personnel 
        

No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Foreman              

  Skilled              

  Unskilled              

                    

A. SUB-TOTAL (LABOR)   

                    

B. Name and Capacity of Equipment     
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  10% of Labor              

                    

B. SUB-TOTAL (EQUIPMENT)   

                    

C. Name and Description       Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Push button Water Closet w/ complete accessory 4.0 sets     

      (soap & tissue holder)  
           

  2. Stainless Tile Drain 100mm 
   10.0 sets    

  3. Lavatory complete  set with P-trap    2.0 sets    

  4. Stainless Steel Towel Hanger    4.0 sets    

  5. Double Rob hook stainless    1.0 pcs    

  6. Solvent Cement 400cc     2.0 can    

                    

C. SUB-TOTAL (MATERIAL)   

                    

  SUMMARY:                 

A. Labor                 

B. Equipment                 

C. Materials                 

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1014 (1) b2     Quantity: 501.00 

  Description: 
Pre-painted Metal Sheets, Rib Type, Long 

Span,  
  Unit: sq.m 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Foreman         

  Skilled         

  Unskilled         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Electric Drill 1.0       

  Riveter 1.0       

  Welding Machine    1.0       

  Scaffoldings (set)    8.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. Pre painted ribb type Roof #0.50 x 1.20m.x 6.7m. 60.0 pcs    

     Pre painted ribb type Roof #0.50 x 1.20m.x5.6m.   8.0 pcs    

     Pre painted ribb type Roof #0.50 x 1.20m.x 4.45m. 8.0 pcs    

     Pre painted ribb type Roof #0.50 x 1.20m.x 3.3m.   8.0 pcs    

     Pre painted ribb type Roof #0.50 x 1.20m.x 2.16m. 8.0 pcs    

     Pre painted ribb type Roof #0.50 x 1.20m.x 1.02m. 8.0 pcs    

  2. Tekscrew x 75mm  
   3500.0 pcs    

  3. Woodscrew x 75mm  
   700.0 pcs    

  4. Vulca seal (colored)  
   8.0 lits    

  5. Blind Rivet x 12mm  
   2.0 box    

  6. Steel Drill Bit x 3mmØ  
   5.0 pcs    

  7. Tekscrew Adaptor  
   5.0 pcs    

  8. Welding rod      2.0 box    

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya      

   ceiling, wood partition, jambs       

  Item No: 1032(1)b      Quantity: 500.00 

  Description: Painting Works(Wood)    Unit: sq.m 

  Production Output:         

  No. of days:         

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Painter         

  Unskilled         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  scaffolding (set)     4.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. Flat White Enamel Paint ( white )  20.0 gals     

  2. Glazing Putty    6.0 gals     

  3. Quick Drying Enamel     39.0 gals     

  4. Roller Brush w/ pan    2.0 sets     

  5. Roller Foam    4.0 pcs     

  6. Paint Brush x 100mm    4.0 pcs     

  7. Putty Knife     3.0 pairs  
  

  8. Sand Paper 300 x 300    25.0 pcs  
  

  9. Baseboard Paint, ( w/ color, refer to PPSD Office) 4.0 gals  
  

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya      

   painting Of  windows, steel gate       

  Item No: 1032(1)c      Quantity: 102.74 

  Description: Painting Works(Steel)     Unit: sq.m 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Painter         

  Unskilled         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  scaffolding (set)     8.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

  1. Metal Primer Red Oxide   5.0 gals     

  2. Paint Thinner    12.0 gals     

  3. QDE Paint (Color refer to PPSDO)  7.0 gals     

  4. Steel brush     4.0 pcs     

  5. Sand paper     10.0 pcs     

  6. Roller Brush Foam 
   2.0 pcs     

  7. Paint Brush x 100mm    5.0 pcs     

  8. Spatula 
    2.0 pcs     

  Note: All Container of Paint must be Turn-over.         

        Labor includes cleaning 
          

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1100(10)      Quantity: all 

  Description: Conduits, Boxes and Fittings    Unit: ls 

            

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Electrician         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Scaffoldings (set)     8.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. uPVC Electrical Conduit 20mmØ x 3.0m   40.0 pcs     

  2. PVC Conduit 32mmØ x 3.0m    5.0 pcs     

  3. PVC Conduit Elbow 32mm dia    8.0 pcs     

  4. Entrance cap 3 phase 32mm dia.    2.0 pc     

  5. PVC Junction Box     25.0 pcs     

  6. PVC Utility Box     40.0 pcs     

  7. Electrical Tape big     5.0 pcs     

  8. Receptacle(plastic) big 100mmØ    15.0 pcs     

  9. PVC Square box 4" x 4" x 4"    15.0 pcs    

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1101(33)      Quantity: all 

  Description: Wires and Wiring Devices    Unit: l.s. 

            

                    

A. 
Designation of 
Personnel 

        
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Electrician              

  Unskilled              

                    

A. SUB-TOTAL (LABOR)   

                    

B. Name and Capacity of Equipment     
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                

  Scaffoldings (set)     5.0       

                    

B. SUB-TOTAL (EQUIPMENT)   

                    

C. Name and Description       Quantity Unit Unit Cost 
 Total Cost 

(Php)  

  1. 2.0mm² THHN cu. Wire 150m/box    4.0 box     

  2. 3.5mm² THHN cu. Wire 150m/box    2.0 box     

  3. 5.5mm² THHN cu. Wire 150m/box    60.0 m     

  4. 1 gang switch complete set    11.0 sets     

  5. 2 gang switch complete set    3.0 sets     

  6. 3 gang switch complete set    3.0 sets     

  7. 3 gang universal outlet complete set    12.0 sets    

  8. 2-gang weather proof universal outlet   6.0 sets    

  9. special outlet for air-condition unit    1.0 sets    

  10. Moldex Clamp x 12mm dia.    25.0 packs    

NOTE: rewiring will be made upon removal of ceiling and be based on listed quantities, removed electrical fixtures should be    

  properly stored and turn over to PPSD Office specially those still in good condition, or to re installed.   

C. SUB-TOTAL (MATERIAL)   

                    

  SUMMARY:                 

A. Labor                 

B. Equipment                 

C. Materials                 

D. TOTAL DIRECT COST       

  DIRECT UNIT COST       

E. OCM     of Direct Cost   

F. Profit     of Direct Cost   

G. VAT     of (Direct Cost + OCM + Profit)   

H. Total Cost     (D+E+F+G)   

I. Unit Cost     H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1102(1)      Quantity: all 

  Description: Panel Board with Main and Branch Breakers 
  Unit: l.s. 

            

                    

A. 
Designation of 
Personnel 

        
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

  Foreman              

  Skilled (Electrical)             

                

                    

A. SUB-TOTAL (LABOR)   

                    

B. Name and Capacity of Equipment     
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

B. SUB-TOTAL (EQUIPMENT)   

                    

C. Name and Description       Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. 15 Amp. Circuit breaker, 2 pole, 230V (plug-in type) 5.0 pairs     

  2. 20 Amp. Circuit breaker, 2 pole, 230V (plug-in type) 4.0 pairs     

  3. 30 Amp. Circuit breaker, 2 pole, 230V (plug-in type) 4.0 pairs     

  4. 8 branches circuit breaker panelboard box (plug-in type) 1.0 box     

      3 phase main, single phase branches           

  5. 60 Amp.  Main Circuit breaker ,3 pole (plug in type) 1.0 pair    

               

C. SUB-TOTAL (MATERIAL)   

                    

  SUMMARY:                 

A. Labor                 

B. Equipment                 

C. Materials                 

D. TOTAL DIRECT COST       

  DIRECT UNIT COST       

E. OCM     of Direct Cost   

F. Profit     of Direct Cost   

G. VAT     of (Direct Cost + OCM + Profit)   

H. Total Cost     (D+E+F+G)   

I. Unit Cost     H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1103(1)      Quantity: all 

  Description: Lighting Fixtures and Lamps 
   Unit: l.s. 

                    

A. 
Designation of 
Personnel 

        
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

  Foreman              

  Electrician              

                    

A. SUB-TOTAL (LABOR)   

                    

B. Name and Capacity of Equipment     
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Scaffoldings (set)     6.0       

                    

B. SUB-TOTAL (EQUIPMENT)   

                    

C. Name and Description       Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. LED Sraight Fluorescent tube 1-18W w/ Reflector 16.0 sets     

  2. LED Bulb 15W 
    8.0 sets     

  3. Rechargeable Twinhead Emergency Lamp 2 heads 3.0 sets    

      (24 x 0.06 watts) LED 6V, 2Ah Sealed lead Acid)          

NOTE: removed electrical fixtures should be properly stored and turn over to         

            PPSD Office specially those still in good condition,         

               

               

C. SUB-TOTAL (MATERIAL)   

                    

  SUMMARY:                 

A. Labor                 

B. Equipment                 

C. Materials                 

D. TOTAL DIRECT COST       

  DIRECT UNIT COST       

E. OCM     of Direct Cost   

F. Profit     of Direct Cost   

G. VAT     of (Direct Cost + OCM + Profit)   

H. Total Cost     (D+E+F+G)   

I. Unit Cost     H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

            

  Project: 
Repair and Rehabilitation of Ceramics/PTCA 

Building 
     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1004(2)      Quantity: all 

  Description: Finishing Hardware     Unit: ls 

            

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Leadman         

  Skilled         

  Unskilled         

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

            

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

     
           

  1. Asstd CW Nails    2.0 kgs    

  2. HD Loose Pin Hinges 100mmx100mm  44.0 set     

  3. HD  Cylindrical Door Lockset    11.0 set     

  4. HD  Steel Barrel bolt with keys    11.0 set    

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya      

            

  Item No: B.1      Quantity: all 

  Description: 
Offices, Shops and Workmens Accommodation for the 

Contractor 
 Unit: ls 

            

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

  Foreman              

  Skilled              

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1 lot   
           

  
              

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya      

            

  Item No: B.7(2)      Quantity: all 

  Description: Occupational safety and health 
   Unit: l.s. 

            

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  
 

                

  Safety Officer Part Time 
    1.00       

  

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Safety Helmet  
   10.0  pcs   

  

  2. Safety Gloves 
    100.0  m-day   

  

  3. Safety Shoes     10.0 m-day     

  
              

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   

          

          

          

          

          

          



 

58 

 

          

          

DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

           

  Item No: B.5      Quantity: 1.00 

  Description: Project Billboard/Signboard    Unit: each 

            

  Production Output:         

  No. of days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Foreman         

  Skilled         

           

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Warning signs/Barricades/Protection from falling debris 6.00       

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Tarpauline (4' x 8')  
   1.0 pcs     

  2. Marine Plywood, 1/4" thick 
   1.0 pcs     

  3. Lumber      24.0 bd.ft     

  4. CWNails, assorted     0.5 kgs    

   
  

           

                

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

            

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1027(1)      Quantity: 516.28 

  Description: Cement Plaster Finish, 16mm THK     Unit: sq.m. 

            

            

  Production Output:         

  No. of Days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Foreman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  minor tools              

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Portland Cement    170.0 bag     

  2. Sand     16.0 cu.m.     

               

   
            

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1013(2)a1      Quantity: 60.80 

  Description: Ridge Roll/Hip Rolls     Unit: l.m. 

            

            

  Production Output:         

  No. of Days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  Foreman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Minor Tools (10% of labor Cost)            

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Ridge Roll # 0.40mm x 600mm x 2.40m   27.0 pcs    

  2. Aluminum Rivets     500.0 pcs    

  3. Tekscrew 3"      400.0 pcs    

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1003(2)c2      Quantity: 255.36 

  Description: Wall, Wood Frame ,Marine plywood 
  Unit: sq.m. 

            

            

  Production Output:         

  No. of Days:         

                    

A. Designation of Personnel 
No. of 
Men 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                    

  Foreman         

  Skilled         

  Unskilled         

                    

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 

Units 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                

  Minor Tools (10% of labor Cost)            

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  1. Marine Plywood 2 face 4.5mm x 1.20 x 2.40  112.0 pcs    

  2. Additional wall frame 50mm x 50mm x 3.60m   110.0 pcs    

  3. Assorted CW Nail      20.0 kg    

               

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: B.3      Quantity: 1.00 

  Description: Permits and Clearances 
   Unit: L.S. 

            

            

  Production Output:         

  No. of Days:         

                    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

                    

  (Liaison Officer) 2.0       

A. SUB-TOTAL (LABOR)   

  

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

                

                

                    

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

                    

  
1. Repair Permit, BFP,Occupancy Permit and other fees. 

1.0 l.s.    

         

               

               

               

C. SUB-TOTAL (MATERIAL)   

  

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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DETAILED UNIT PRICE ANALYSIS 

                    

  Project: Repair and Rehabilitation of Ceramics/PTCA Building     

  Location: NVSU Bambang, Nueva Vizcaya       

            

  Item No: 1003 (17)      Quantity: all 

  Description: Carpentry and Joinery Works 
   Unit: L.S. 

   
       

  

   
    Total no. of Days    

A. Designation of Personnel 
No. of 

Men 

No. of 

Days 

Daily 

Rate 

Total Cost 

(Php) 

  Foreman         

  Skilled         

  Unskilled         

A. SUB-TOTAL (LABOR)   

B. Name and Capacity of Equipment 
No. of 
Units 

No. of 
Days 

Daily 
Rate 

Total Cost 
(Php) 

  Scaffolding Set 5.0       

  Electric Drill 1.0       

B. SUB-TOTAL (EQUIPMENT)   

  

C. Name and Description Quantity Unit Unit Cost 
Total Cost 

(Php) 

              

  1. Additional roof frame 50mm x 100mm x 3.60m (good lumber) 50.0 pcs    

  2. Assorted CW Nail      15.0 kg    

              

NOTE:              

  all additional lumber will replace the rotten  joists        

C. SUB-TOTAL (MATERIAL)   

  SUMMARY: 

A. Labor     

B. Equipment     

C. Materials     

D. TOTAL DIRECT COST     

  DIRECT UNIT COST     

E. OCM of Direct Cost   

F. Profit of Direct Cost   

G. VAT of (Direct Cost + OCM + Profit)   

H. Total Cost (D+E+F+G)   

I. Unit Cost H/ Quantity   
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

65 

 

Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after 
having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 
with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 
of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 
of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 
Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to 
do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 
shown in the attached [state title of attached document showing proof of authorization (e.g., duly 
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 
or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, membership, 
association, affiliation, or controlling interest with another blacklisted person or entity as 
defined and provided for in the Uniform Guidelines on Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy 
of the original, complete, and all statements and information provided therein are true and correct; 
  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

 
6. [Select one, delete the rest:] 

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 
BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 
to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
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Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 
[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or affinity up 
to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance 
with the Philippine Bidding Documents, which includes: 
 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
  
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 
 

10. In case advance payment was made or given, failure to perform or deliver any of the 
obligations and undertakings in the contract shall be sufficient grounds to constitute 
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness 
or abuse of confidence through misappropriating or converting any payment received 
by a person or entity under an obligation involving the duty to deliver certain goods or 
services, to the prejudice of the public and the government of the Philippines pursuant 
to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
                      Affiant 

 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice] 
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Performance Securing Declaration (Revised) 
[if used as an alternative performance security but it is not required to be submitted with the 

Bid, as it shall be submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 
 
 
REPUBLIC OF THE PHILIPPINES) 
CITY OF _____________________ ) S.S. 
 

 
PERFORMANCE SECURING DECLARATION 

 
Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 
To: [Insert name and address of the Procuring Entity] 
 
I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, to guarantee the faithful 
performance by the supplier/distributor/manufacturer/contractor/consultant of its 
obligations under the Contract, I/we shall submit a Performance Securing Declaration 
within a maximum period of ten (10) calendar days from the receipt of the Notice of 
Award prior to the signing of the Contract. 
 

2. I/We accept that: I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of one (1) year for the first 
offense, or two (2) years for the second offense, upon receipt of your Blacklisting 
Order if I/We have violated my/our obligations under the Contract;  

 
3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 
 
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 
i. Procuring Entity has no claims filed against the contract awardee; 
ii. It has no claims for labor and materials filed against the contractor; and 
iii. Other terms of the contract; or 

 
b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised 
IRR of RA No. 9184 as required by the end-user. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution]. 
 

[Insert NAME OF BIDDER OR ITS 
AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 
                      Affiant 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Bid Form for the Procurement of Infrastructure Projects 
[shall be submitted with the Bid] 

_________________________________________________________________________ 
 

BID FORM 

Date : _________________ 
                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, declare that: 
 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 
for the Procurement Project: [insert name of contract]; 

 
b. We offer to execute the Works for this Contract in accordance with the PBDs; 
 
c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 
 
d. The discounts offered and the methodology for their application are: [insert 

information]; 
 
e. The total bid price includes the cost of all taxes, such as, but not limited to: 

[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 
 
g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of  [insert percentage amount] percent of the Contract Price for the due 
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines2 for this purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 
 

i. We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or 

any other Bid that you may receive. 

 

2
 currently based on GPPB Resolution No. 09-2020 
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k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the 
Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 
 
 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________ 
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Contract Agreement Form for the  
Procurement of Infrastructure Projects (Revised) 

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after 
receiving the Notice of Award] 

 _________________________________________________________________________ 
 

CONTRACT AGREEMENT 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and 
address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[contract price in words and figures in specified currency] by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents as required by the 2016 revised Implementing Rules 

and Regulations of Republic Act No. 9184 shall be deemed to form and be read 
and construed as part of this Agreement, viz.:  

a. Philippine Bidding Documents (PBDs); 
i. Drawings/Plans; 
ii. Specifications; 
iii. Bill of Quantities; 
iv. General and Special Conditions of Contract; 
v. Supplemental or Bid Bulletins, if any; 

b. Winning bidder’s bid, including the Eligibility requirements, Technical and 
Financial Proposals, and all other documents or statements submitted; 

 
Bid form, including all the documents/statements contained in the Bidder’s bidding 
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s 
response to request for clarifications on the bid), including corrections to the bid, if 
any, resulting from the Procuring Entity’s bid evaluation; 

c. Performance Security; 

d. Notice of Award of Contract and the Bidder’s conforme thereto; and 

e. Other contract documents that may be required by existing laws and/or the 
Procuring Entity concerned in the PBDs.  Winning bidder agrees that 
additional contract documents or information prescribed by the GPPB 
that are subsequently required for submission after the contract 
execution, such as the Notice to Proceed, Variation Orders, and 
Warranty Security, shall likewise form part of the Contract. 
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3.   In consideration for the sum of [total contract price in words and figures] or such 
other sums as may be ascertained, [Named of the bidder] agrees to [state the 
object of the contract] in accordance with his/her/its Bid. 

4.   The [Name of the procuring entity] agrees to pay the above-mentioned sum in 
accordance with the terms of the Bidding. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

  

  

[Insert Name and Signature] 

           [Insert Signatory’s Legal Capacity] 
 
           for: 

[Insert Procuring Entity] 

[Insert Name and Signature] 

[Insert Signatory’s Legal Capacity] 

         for: 

[Insert Name of Supplier] 

 Acknowledgment 
[Format shall be based on the latest Rules on Notarial Practice] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

74 

 

Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 
  

REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 

 
  

BID SECURING DECLARATION 
Project Identification No.: [Insert number] 

  
To: [Insert name and address of the Procuring Entity] 
  
I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of 
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 
legal action the government may undertake. 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 
I/we have furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                                   

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
Affiant 

 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice] 
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