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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastruc ture 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines (GoP) for use by all branches, agencies, 
departments, bureaus, offices, or instrumentalities of the Government, including government -
owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs), 

state universities and colleges (SUCs), local government units (LGUs), and autonomous 
regional government.  The procedures and practices presented in this document have been 

developed through broad experience, and are for mandatory1 use in projects that are financed 
in whole or in part by the GoP or any foreign government/foreign or international financ ing 

institution in accordance with the provisions of the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a bill 
of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (a) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (b) the 
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations, 

duties, and/or functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, 
the PBDs groups the provisions that are intended to be used unchanged in Section II. 

Instructions to Bidders (ITB) and in Error! Reference source not found. (GCC).  Data and 
provisions specific to each procurement and contract should be included in Section III. Bid 

Data Sheet (BDS); Error! Reference source not found. (SCC); Section VI. Specifications; 
Section VII. Drawings; Section VIII. Bill of Quantities; and Section X. Foreign-Assisted 
Projects.  The forms to be used are provided in Section IX. Bidding Forms. 

Care should be taken to check the relevance of the provisions of the Bidding Documents 
against the requirements of the specific Works to be procured.  In addition, each section is 

prepared with notes intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They shall not be included in the final documents, except for the notes 
introducing Section IX. Bidding Forms, where the information is useful for the Bidder.  The 

following general directions should be observed when using the documents: 

(a) All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Project.  However, they should be adapted as 
necessary to the circumstances of the particular Project. 

(b) Specific details, such as the “name of the Procuring Entity” and “address for 

proposal submission,” should be furnished in the BDS and SCC.  The final 
documents should contain neither blank spaces nor options. 

                                                 

1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign 

or international financing institution procurement guidelines. 
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(c) This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of 

the text of the final document, although they contain instructions that the 
Procuring Entity should strictly follow.  The Bidding Documents should contain 

no footnotes except Section IX. Bidding Forms since these provide important 
guidance to Bidders. 

(d) The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 

(e) If modifications must be made to bidding procedures, they can be presented in 
the BDS. Modifications for specific Project or Contract details should be 
provided in the SCC as amendments to the Conditions of Contract.  For easy 

completion, whenever reference has to be made to specific clauses in the BDS 
or SCC these terms shall be printed in bold type face on Section II. Instructions 

to Bidders, and Error! Reference source not found., respectively. 
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INVITATION TO BID 
 

1. The Nueva Vizcaya State University through the General Fund (F101) Capital Outlay 

intends to apply the sum of the following projects with the corresponding Approved 
Budget for the Contract (ABC), unexpended balance from the terminated projects to 
payments under the contract of the Projects 2018-34 to 38. Bids received in excess of 

the ABC shall be automatically rejected at bid opening. 

Project 
No. 

Name of Project 
Contract 
Duration 

Approved 
Budget for the 

Contract 

Amount of 
Bidding 

Documents 

2018-34 
Completion of Engineering Building and 
Facilities for Bayombong Campus 

120 CDs 8,209,687.32 5,000.00 

2018-35 
Completion of Gymnatorium for 
Bayombong Campus 

87 CDs 3,024,994.50 5,000.00 

2018-36 
Construction of Native Pig and Other 
Indigenous Poultry Building @ Singian, 
Tuao, Bagabag, Nueva Vizcaya 

90 CDs 4,021,679.00 5,000.00 

2018-37 
Construction/Repair/Rehabilitation of 
Academic Buildings for Bayombong 
Campus 

175 CDs 1,439,383.83 5,000.00 

2018-38 
Construction of Soil Laboratory 

Building 

100 

CDs 
2,079,160.90 5,000.00 

 

2. The Nueva Vizcaya State University now invites bids for the above stated projects.  
Bidders should have completed a contract similar to the Project. The description of an 

eligible bidder is contained in the Bidding Documents, particularly, in Section II. 
Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy-five percent (75%) interest or 
outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Nueva Vizcaya State University 

BAC Office and inspect the Bidding Documents at the address given below during 
Monday to Friday at 8:00am to 5:00pm. 

5. A complete set of Bidding Documents may be acquired by interested bidders on October 
23, 2018 from the address below and upon payment of the applicable fee for the Bidding 
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount stated 

above.  

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity , 
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provided that bidders shall pay the applicable fee for the Bidding Documents not later 
than the submission of their bids. 

6. The Nueva Vizcaya State University will hold a Pre-Bid Conference on October 31, 2018, 
9:00AM at NVSU Mini-Theater, Bayombong Campus Bayombong, Nueva Vizcaya, 

which shall be open to prospective bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 
November 12, 2018 at 8:59AM.  All bids must be accompanied by a bid security in any 

of the acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on November 12, 2018, 9:00AM at NVSU Mini-Theater 

Bayombong Campus, Bayombong, Nueva Vizcaya. Bids will be opened in the presence 
of the bidders’ representatives who choose to attend at the given address. Late bids shall 

not be accepted. 

8. Two envelopes, Legal and Technical Bid and the Financial Bid, with the name of the 
Project stated above and “Company Name” must be written in each envelope and must 

be delivered to the address stated below on or before November 12, 2018. 

9. The Nueva Vizcaya State University reserves the right to reject any and all bids, declare 
a failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 
liability to the affected bidder or bidders.  

10. For further information, please refer to: 

MS. MARITESS N. MORTERA  MS. ICY B. PASI 

MS. ROSARIO P. CORPUZ  MS. FLORIDA P. URBANO 

MS. JULIET S. SANCHEZ  

UBAC Secretariat 

UBAC Office, Administration Building 
Bayombong & Bambang, Nueva Vizcaya 
Tel. No. 078-392-1605/078-321-2112 

 
 

      ARACELI V. DOMAGAS 

            VP for Administration & Finance 
                               &UBAC Chairperson 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 
Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of lots is 
described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for the Project, as defined in the BDS, to cover eligible payments under 
the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows:  

(i) "corrupt practice" means behavior on the part of officials in the 
public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 
the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 
process or in contract execution; entering, on behalf of the 
Procuring Entity, into any contract or transaction manifestly and 

grossly disadvantageous to the same, whether or not the public 
officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collus ive 
practices among Bidders (prior to or after Bid submiss ion) 

designed to establish bid prices at artificial, non-competit ive 
levels and to deprive the Procuring Entity of the benefits of free 
and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artific ia l, 
non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution of  

a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 
of evidence material to an administrative proceedings or 
investigation or making false statements to investiga tors 

in order to materially impede an administra t ive 
proceedings or investigation of the Procuring Entity or 

any foreign government/foreign or internationa l 
financing institution into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 
investigation or from pursuing such proceedings or 
investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financ ing 
institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 
in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 
time, to be awarded Contract funded by the Funding Source if it at any 
time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 
Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws on 
individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 
performance of a contract themselves or through independent auditors as 
reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 
appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the events 
described in paragraphs (a) through (c) and a general conflict of interest in any 
of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 
bid;  

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 
if the personnel would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 
members of the BAC Secretariat, the head of the Project Management Office 
(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 
apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders;  
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(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 
or (d) of this Clause shall correspondingly apply to each of the members 

of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 
will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligib le 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible 
or liable for a particular contract: Provided, however, that, in accordance 
with Letter of Instructions No. 630, Filipino ownership or interest of the 

joint venture concerned shall be at least seventy five percent (75%): 
Provided, further, that joint ventures in which Filipino ownership or 

interest is less than seventy five percent (75%) may be eligible where 
the structures to be built require the application of techniques and/or 
technologies which are not adequately possessed by a person/entity 

meeting the seventy five percent (75%) Filipino ownership requirement: 
Provided, finally, that in the latter case, Filipino ownership or interest 

shall not be less than twenty five percent (25%). For this purpose, 
Filipino ownership or interest shall be based on the contributions of each 
of the members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financia l ly 
autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 
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5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the Philippine Statistics Authority (PSA) consumer price index.  

However, contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 
track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the  

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 
as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 
assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 
12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents;  

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 
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(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 
or any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s 
Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 
bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 
portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and other 

social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 
comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
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benefits under prevailing national laws, rules and regulations; or 
collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 
in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature of 
the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the site 
communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 
access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 
ensure that all information in the Bidding Documents, includ ing 
supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 
with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submiss ion 
of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 
indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 
other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 
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8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 
in the BDS. However, subcontracting of any portion shall not relieve the Bidder 

from any liability or obligation that may arise from the contract for this Project.  

8.2. Subcontractors must submit the documentary requirements under ITB Clause 
12 and comply with the eligibility criteria specified in the BDS. In the event that 

any subcontractor is found by the Procuring Entity to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will 
be subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Bidders’ questions 
on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier than 

seven (7) calendar days from the posting of the Invitation to Bid/Bidd ing 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GoP, a longer 
period for the preparation of bids is necessary, the pre-bid conference shall be 

held at least thirty (30) calendar days before the deadline for the submission and 
receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 
Bidder will in no way prejudice its bid; however, the Bidder is expected to know 

the changes and/or amendments to the Bidding Documents as recorded in the 
minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The 
minutes of the pre-bid conference shall be recorded and prepared not later than 

five (5) calendar days after the pre-bid conference. The minutes shall be made 
available to prospective bidders not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 
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10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 
any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 
ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 
Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for the 
submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 
PhilGEPS and the website of the Procuring Entity concerned, if available, and 
at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the Bidding 
Documents to inquire and secure Supplemental/Bid Bulletins that may be issued 

by the BAC. However, Bidders who have submitted bids before the issuance of 
the Supplemental/Bid Bulletin must be informed and allowed to modify or 
withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 
government agency authorized to translate documents, or a registered translator in the 
foreign bidder’s country; and shall be authenticated by the appropriate Philipp ine 

foreign service establishment/post or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. The English translation shall govern, for 

purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 
Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents – 
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Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 
bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibi lity 
documents under Section 23.1 of the IRR, provided, that the 
winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to 
be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, 
in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 
following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, 

or partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluat ion 
System (CPES) Final Rating, which must be at least satisfactory. 

In case of contracts with the private sector, an equiva lent 
document shall be submitted; 
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(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the type and 

cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 
with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 
issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 
insurance company is authorized to issue such 
instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), to 
be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 
meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 
availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 
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(a) Financial Bid Form, which includes bid prices and the bill of quantit ies , 
in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 
stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 
not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is required 
by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates are 
based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and risk 
and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastruc ture 

projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and report 
bid prices relative to ABC and engineer’s/procuring entity’s 
estimate.  

(v)  The procuring entity has established a monitoring and evaluat ion 
system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for purposes 

of bidding. A bid with options is considered an alternative bid regardless of 
whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
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and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 
will cause all the proposals with the Bidder’s participation to be disqualif ied. 
This shall be without prejudice to any applicable criminal, civil and 

administrative penalties that may be imposed upon the persons and entities 
concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  Bids not addressing or providing all of the required items 

in the Bidding Documents including, where applicable, Bill of Quantities, shall 
be considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the same 

shall be considered as non-responsive, but specifying a zero (0) or a  dash (-) 
for the said item would mean that it is being offered for free to the Government , 

except those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause, prior to the deadline for submission of bids, shall be 

included in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as specified 
in GCC Clause 48. Upon the recommendation of the Procuring Entity, price 

escalation may be allowed in extraordinary circumstances as may be determined 
by the National Economic and Development Authority in accordance with the 

Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in 
cases where the cost of the awarded contract is affected by any applicable new 
laws, ordinances, regulations, or other acts of the GoP, promulgated after the 

date of bid opening, a contract price adjustment shall be made or appropriate 
relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 
prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to Philipp ine 
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Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 
(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening of 

bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 
their bids. The request and the responses shall be made in writing. The bid 
security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 
request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request shall 
not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in an amount stated in the BDS, which shall be not less than the percentage of 

the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 

 
For biddings conducted by LGUs, 

the cashier’s/manager’s check 
may be issued by other banks 
certified by the BSP as authorized 

to issue such financial instrument. 
 Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 
by a Universal or Commercia l 
Bank: Provided, however, that it 

shall be confirmed or 
authenticated by a Universal or 

Commercial Bank, if issued by a 
foreign bank. 
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For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may be 

issued by other banks certified by 
the BSP as authorized to issue 

such financial instrument. 
 

(c) Surety bond callable upon 

demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 

authorized to issue such security; 
and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 
and furnish the performance security required under ITB Clause 32.2, within 
ten (10) calendar days from receipt of the Notice of Award, and commits to pay 

the corresponding amount as fine, and be suspended for a period of time from 
being qualified to participate in any government procurement activity in the 

event it violates any of the conditions stated therein as provided in the guidelines 
issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 
having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the Lowest 
Calculated Responsive Bid (LCRB) has signed the contract and furnished the 
Performance Security, but in no case later than the expiration of the Bid Security 

validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 
Bidder’s Bid Security will be discharged, but in no case later than the Bid 
Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 
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(iii) has a finding against the veracity of the required documents 
submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids 
in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii)  all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least three 
(3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or before 
the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 
the technical component of the bid, including the eligibility requirements under 
ITB Clause 12.1, and the second shall contain the financial component of the 

bid. This shall also be observed for each lot in the case of lot procurement. 



 

26 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall 
submit copies of the first and second envelopes.  In the event of any discrepancy 
between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of the 

Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 
TECHNICAL COMPONENT,” and the original of their financial component 
in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 
BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as “COPY NO. ___ - TECHNICAL 
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the 

outer envelope as “COPY NO. ___,” respectively.  These envelopes containing 
the original and the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 
be typed or written in ink and shall be signed by the Bidder or its duly authorized 
representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 
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representative shall acknowledge such condition of the bid as submitted. The 
BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 
premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not 

be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 
Submission and Opening, the Bidder’s name, its representative and the time the late bid 
was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. The Bidder shall not be allowed to retrieve 
its original bid, but shall be allowed to submit another bid equally sealed and 

properly identified in accordance with Clause 20, linked to its original bid 
marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modificat ions 
received after the applicable deadline shall not be considered and shall be 
returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. The Letter of Withdrawal must be executed 
by the authorized representative of the Bidder identified in the Omnibus Sworn 

Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 
documents may also express its intention not to participate in the bidding 
through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 
shall not be permitted to submit another bid, directly or indirectly, for the same 

contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 
be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 
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forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 
imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as specified in the BDS. In case the 
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 
next working day or at the soonest possible time through the issuance of a Notice 

of Postponement to be posted in the PhilGEPS website and the website of the 
Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 
particular requirement. In this regard, bids that fail to include any requirement 
or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall forthwith 
open the second bid envelope of each remaining eligible Bidder whose first bid 
envelope was rated “passed.” The second envelope of each complying Bidder 

shall be opened within the same day. In case one or more of the requirements in 
the second envelope of a particular bid is missing, incomplete or patently 

insufficient, and/or if the submitted total bid price exceeds the ABC unless 
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned 
as “failed.” Only bids that are determined to contain all the bid requirements for 

both components shall be rated “passed” and shall immediately be considered 

for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned to 
the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every 
page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 
following Class “A” Documents may be substituted with the appropriate 
equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 
in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commiss ion 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives; 
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b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 
Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 
required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 
constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings 

of preliminary examination, and whether there is a withdrawal or modificat ion; 
and (b) attendance sheet. The BAC members shall sign the abstract of bids as 
read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 
shall be made available to the public upon written request and payment of a 
specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. The 
notice shall be issued within seven (7) calendar days from the date of the bid 
opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communica t ion 
with any Bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract award 
will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 



 

30 

respect to its bid and that is not in response to a request by the Procuring Entity shall 
not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 

shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a zero (0) or 
a dash (-) for the said item would mean that it is being offered for free 

to the Procuring Entity, except those required by law or regulations to 
be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 
to enable proper comparison of all eligible bids.  It may also consider 
bid modifications. Any adjustment shall be calculated in monetary terms 

to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  Total 

calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted 
in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all Bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
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other fiscal levies and duties which shall be itemized in the bid form and 
reflected in the detailed estimates.  Such bids, including said taxes, shall be the 

basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individua l 

lots or for any combination thereof, provided that all Bids and combinations of 
Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 18 shall be submitted for each contract (lot) separately. 
The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the Lowest Calculated Bid complies with and is responsive 

to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 

the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award.  Provided in 

the event that a finding against the veracity of any of the documents submitted 
is made, it shall cause the forfeiture of the bid security in accordance with 

Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 
submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with 

a fresh period to make a similar determination of that Bidder’s capabilities to 
perform satisfactorily. If the second Bidder, however, fails the post 

qualification, the procedure for post qualification shall be repeated for the 
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 
determined for recommendation of contract award. 
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28.6. Within a period not exceeding fifteen (15) calendar days from the determina tion 
by the BAC of the LCRB and the recommendation to award the contract, the 

HoPE or his duly authorized representative shall approve or disapprove the said 
recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 
HoPE shall notify the BAC and the Bidder in writing of such decision and the 

grounds for it. When applicable, the BAC shall conduct a post-qualification of 
the Bidder with the next Lowest Calculated Bid. A request for reconsideration 

may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 of 
the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect its 
capability to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 
award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 
any and all Bids, declare a Failure of Bidding at any time prior to the contract 
award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 
any of the Bidders, or if the collusion is between or among the Bidders 
themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economica lly, 
financially or technically feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; 
and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 
the award of contract, and no award is made in accordance with Section 
40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 
Notice of Award duly received by the Bidder or its representative personally or 

by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by the Bidder with the LCRB and submitted 
personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 
from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 37.3 of 
the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to the 
Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted (e.g., Bidder’s response 
to request for clarifications on the bid), including corrections to the bid, 

if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligat ions 
under the contract, it shall post a performance security within a maximum period 

of ten (10) calendar days from the receipt of the Notice of Award from the 
Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted 
in favor of the Procuring Entity in an amount not less than the percentage of the 
total contract price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 
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(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 

 
For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 

authorized to issue such 
financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 

by a Universal or Commercia l 
Bank: Provided, however, that it 
shall be confirmed or 

authenticated by a Universal or 
Commercial Bank, if issued by a 

foreign bank. 
 
For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 
or Irrevocable Letter of Credit 
may be issued by other banks 

certified by the BSP as 
authorized to issue such 

financial instrument. 
 

(c) Surety bond callable upon 

demand issued by a surety or 
insurance company duly 
certified by the Insurance 

Commission as authorized to 
issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 
and forfeiture of the bid security, in which event the Procuring Entity shall have 
a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 
identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 
and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the Notice 

to Proceed (NTP) together with a copy or copies of the approved contract to the 
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successful Bidder. All notices called for by the terms of the contract shall be effective 
only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is Nueva Vizcaya State University 

The name of the Contract is Project No. 2018-38: Construction of Soil 
Laboratory Building for Bayombong Campus. 

The identification number of the Contract is Project No. 2018-38: 
Construction of Soil Laboratory Building for Bayombong Campus. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through General Fund in the 
amount of Two Million Seventy-Nine Thousand One Hundred Sixty pesos & 

90/100 only (Php2,079,160.90). 

NOTE: In the case of National Government Agencies, the General 
Appropriations Act and/or continuing appropriations; in the case of 

Government-Owned and/or –Controlled Corporations, Government 
Financial Institutions, and State Universities and Colleges, the Corporate 
Budget for the contract approved by the governing Boards; in the case of 

Local Government Units, the Budget for the contract approved by the 
respective Sanggunian. 

The name of the Project is Project No. 2018-38: Construction of Soil 
Laboratory Building for Bayombong Campus. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work. Construction of Soil Laboratory Building for 
Bayombong Campus. 

8.1 “Subcontracting is not allowed.”  

8.2  “Not applicable.” 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

October 31, 2018, 9:00AM at the Mini-Theater Conference Hall, NVSU 
Bayombong, Nueva Vizcaya. 
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10.1 

 

The Procuring Entity’s address is: 

NUEVA VIZCAYA STATE UNIVERSITY (NVSU) BAYOMBONG CAMPUS, 

BAYOMBONG, NUEVA VIZCAYA 

Contact Person: ARACELI V. DOMAGAS 

                               UBAC Chairperson 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

Project Engineer                                                                    

Electrical Engineer  

Electrician                                                               

Foreman                                                                                

Skilled 

Laborer                                                               

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

One Bagger Concrete Cement Mixer 

Bar Cutter/Bender 

Electric Drill 

Tile Cutter + cutting disk 

Welding Machine 

Steel Scaffolding 

Grinding/Cutter Portable 

Fusion Machine 

13.1  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 
1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 
prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  
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3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Two Million Seventy-Nine Thousand One Hundred Sixty pesos & 
90/100 only (Php2,079,160.90).  Any bid with a financial component 

exceeding this amount shall not be accepted. 

14.2 “No further instructions.” 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until 120 calendar days. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 

1. The amount of not less than Forty-One Thousand Five Hundred 

Eighty-Three pesos and 22/100 only (Php41,583.22), if bid security is 

in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit; 

2. The amount of not less than One Hundred Three Thousand Nine 

Hundred Fifty-Eight pesos and 05/100 only (Php103,958.05), if bid 
security is in Surety Bond. 

18.2 The bid security shall be valid until 120 calendar days. 

20.3 Each Bidder shall submit one (01) original and two (02) copies of the first and 

second components of its bid. 

21 The address for submission of bids is at UBAC Office  
NVSU Bayombong, Nueva Vizcaya 
 

The deadline for submission of bids is 8:59AM, November 12, 2018 at UBAC 
Office. 

24.1 The place of bid opening is at Mini Theater Conference Hall NVSU 

Bayombong, Nueva Vizcaya. 

The date and time of bid opening is on November 12, 2018 @ 9:00AM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
 Partial bid is not allowed.  
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27.4 No further instructions. 

28.2 PCAB License 

31.4(f) 

 

Construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule, construction safety and health 

program approved by the Department of Labor and Employment, and 
PERT/CPM  
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 

the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 
be paid by the Procuring Entity to the Contractor for the execution of the Works 
in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate  is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 
expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date  refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s Representative 
by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin 
the commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identified in the SCC, who shall be 
responsible for supervising the execution of the Works and administering this 

Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 
notified to the Contractor by the Procuring Entity’s Representative as forming 
part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and  

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 
work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of construction.  

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 
Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or convenient 

to the complete execution of the Works; (ii) the passing of any tests before 
acceptance by the Procuring Entity’s Representative; (iii) and the carrying out 
of all duties and obligations of the Contractor imposed by this Contract as 

described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 
will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 
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h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 
concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with 
the execution of the Works. If the Contractor suffers delay or incurs cost from 
failure on the part of the Procuring Entity to give possession in accordance with 

the terms of this clause, the Procuring Entity’s Representative shall give the 
Contractor a Contract Time Extension and certify such sum as fair to cover the 

cost incurred, which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 
the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay shall 
be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at his own cost any additional facilities outside the Site required by 

it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 
and to any place where work in connection with this Contract is being carried 
out or is intended to be carried out. 

 

6. The Contractor’s Obligations 
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6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) days and 

has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, and 

other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during 
this period.  The Procuring Entity may modify the schedule of other contractors, 
and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 
such discoveries and carry out the Procuring Entity’s Representative’s 
instructions in dealing with them. 

 

7. Performance Security 
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7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the forms 
prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any of 
its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned 
to the Contractor after the issuance of the Certificate of Final Acceptance 
subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 32.2 to cover any cumulative increase 

of more than ten percent (10%) over the original value of the contract as a result 
of amendments to order or change orders, extra work orders and supplementa l 
agreements, as the case may be.  The Contractor shall cause the extension of the 

validity of the performance security to cover approved contract time extensions.  

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the Procuring 

Entity shall allow a proportional reduction in the original performance security, 
provided that any such reduction is more than ten percent (10%) and that the 

aggregate of such reductions is not more than fifty percent (50%) of the origina l 
performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant to  Act 3688 against any subcontractor be they 

an individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance of this 
Contract. 

 

8. Subcontracting 
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8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 
Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 
any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 
agents, servants or workmen as fully as if these were the Contractor’s own acts, 
defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this Contract. 
In either case, subcontractors must submit the documentary requirements under 
ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In 

the event that any subcontractor is found by any Procuring Entity to be eligib le, 
the subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 
day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 
of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 
contract.  The Procuring Entity may deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 
action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer of the Procuring Entity shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by the Procuring Entity 
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and shall be held responsible for any damage or destruction of the Works except 
those occasioned by force majeure. The Contractor shall be fully responsible 

for the safety, protection, security, and convenience of his personnel, third 
parties, and the public at large, as well as the Works, Equipment, installat ion, 

and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During this 

period, the Contractor shall undertake the repair works, at his own expense, of 
any damage to the Works on account of the use of materials of inferior quality 

within ninety (90) days from the time the HoPE has issued an order to undertake 
repair.  In case of failure or refusal to comply with this mandate, the Procuring 
Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 

of the GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall 

be held responsible for “Structural Defects,” i.e., major faults/flaws/deficienc ies 
in one or more key structural elements of the project which may lead to 
structural  failure of the completed elements or structure, or “Structura l 

Failures,” i.e., where one or more key structural elements in an infrastruc ture 
facility fails or collapses, thereby rendering the facility or part thereof incapable 

of withstanding the design loads, and/or endangering the safety of the users or 
the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construc t ion 
Managers and Supervisors – The project owner’s representative (s), 
project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/the ir 
willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications; and 
the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking 
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pipes, diggings or excavations, underground cables and electrical wires, 
underground tunnel, mining shaft and the like, in which case the 

applicable warranty to such structure should be levied to third parties for 
their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 
in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 
(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 
provided, however, that the letter of 
credit shall be confirmed or 

authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter of 

credit shall be confirmed or 
authenticated by a Universal or 

Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 

insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said 
one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 
reimbursement by the parties found to be liable for expenses incurred therein 
upon demand, without prejudice to the filing of appropriate administrative, civil, 
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and/or criminal charges against the responsible persons as well as the forfeiture 
of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 
Entity’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative 
that the insurances required under this Contract have been effected and shall, 

within a reasonable time, provide copies of the insurance policies to the 
Procuring Entity’s Representative.  Such evidence and such policies shall be 
provided to the Procuring Entity’s through the Procuring Entity’s 

Representative. 
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15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entity’s Representative the insurance policies in force 

including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 
such insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 
due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 
necessary for its protection and that of the Contractor’s personnel and third 

parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 40 until 
the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 
Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 
cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 
fully and promptly, to fulfill its obligation under the insurance 
policy. 

16. Termination for Default of Contractor 



 

54 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 
previous warnings and notices have been issued for the Contractor to 
improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this Contract 

has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 
expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 
equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 
deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligat ions 
under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 
Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provinc ia l 
Commander and approved by the Secretary of National Defense. 
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18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as, but not limited to, 
fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 

of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 
the progress of the Works, and the instruction is not withdrawn within 
twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will not 
prejudice or affect any right of action or remedy which has accrued or 

will accrue thereafter to the Procuring Entity and/or the Contractor.  In 
the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid 

by the Procuring Entity to the Contractor within eighty four (84) days 
from the date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
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contract, in unlawful deeds and behaviors relative to contract acquisit ion 
and implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose 
the maximum civil, administrative and/or criminal penalties available under the 
applicable law on individuals and organizations deemed to be involved with 

corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamenta l 

breach to the Procuring Entity’s Representative  in order to terminate the 
existing contract for a cause other than those listed under GCC Clause 18.3, the 
Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiat ive, 
the Procuring Entity shall, within a period of seven (7) calendar days, 
verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 
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(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 
paper stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day period, 

either by inaction or by default, the HoPE shall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s 
verified position paper described in item (c) above withdraw the Notice 
to Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the 
Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of 
the verified position paper, the HoPE shall decide whether or not to 
terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the ground(s) 
stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposit ion 
of additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, the 

procuring entity shall impose on contractors after the termination of the contract 
the penalty of suspension for one (1) year for the first offense, suspension for 

two (2) years for the second offense from participating in the public bidding 
process, for violations committed during the contract implementation stage, 
which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 
its representative(s) pursuant to the implementation of the contract.  For 

the procurement of infrastructure projects or consultancy contracts, 
lawful instructions include but are not limited to the following: 
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(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security after 
its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 
the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 
following acts by the  Contractor shall be construed as poor 
performance: 

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 
may be used interchangeably.  In this regard, a fortuitous event or force majeure 
shall be interpreted to mean an event which the Contractor could not have 

foreseen, or which though foreseen, was inevitable.  It shall not include ordinary 



 

59 

unfavorable weather conditions; and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving this certificate and shall be paid for all works carried 

out before receiving it and for any Work carried out afterwards to which a 
commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 
then give notice of termination, which shall take effect twenty eight (28) days 
after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from 

the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philipp ines 

according to the provisions of Republic Act No. 876, otherwise known as the “ 
Arbitration Law” and Republic Act 9285, otherwise known as the “Alterna t ive 

Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto.  The process of arbitration shall be incorporated 

as a provision in this Contract that will be executed pursuant to the provisions 
of the Act and its IRR: Provided, further, That, by mutual agreement, the parties 

may agree in writing to resort to other alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 
made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractor’s claim for payment has been 
certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC Clause 
45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 
Representative will decide contractual matters between the Procuring Entity and 

the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 
before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 
proposals for achieving the necessary acceleration from the Contractor.  If the 
Procuring Entity accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Procuring Entity and the 
Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 
Date if a Variation is issued which makes it impossible for the Intended 
Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 
additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 
to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 
percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 
additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 
that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity’s Representative.  Each completed form 

shall be verified and signed by the Procuring Entity’s Representative within two 
days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price, or delay the execution 

of the Works.  The Procuring Entity’s Representative may require the 
Contractor to provide an estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date.  The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and in 

carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withho ld 
the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall 
not alter the Contractor’s obligations.  The Contractor may revise the Program 
of Work and submit it to the Procuring Entity’s Representative again at any 

time.  A revised Program of Work shall show the effect of any approved 
Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  The cash 

flow forecast shall include different currencies, as defined in the Contract, 
converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 
other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in accordance 
with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference 
and to the Procuring Entity.  The responsibility of the parties for actions to be 

taken shall be decided by the Procuring Entity’s Representative either at the 
Management Conference or after the Management Conference and stated in 
writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 
materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 
samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 
search uncover defects and test any work that the Procuring Entity’s Representative 
considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year 
from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end 

of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 
the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice 

of his intention to use a third party to correct a Defect. If the Contractor does 
not correct the Defect himself within the period, the Procuring Entity may have 

the Defect corrected by the third party. The cost of the correction will be 
deducted from the Contract Price. 



 

65 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall 
be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total contract 

price, to be made in lump sum or, at the most two, installments according to a 
schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit of 
equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 
by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 
stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  
Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the 
SCC, materials and equipment delivered on the site but not completely put in 
place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 
amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates and 

prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less the cumula t ive 
amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantit ies 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 
to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as determined 
by the Procuring Entity, are completed.  If, after fifty percent (50%) completion, 
the Work is satisfactorily done and on schedule, no additional retention shall be 

made; otherwise, the ten percent (10%) retention shall again be imposed using 
the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 
the Works.  The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 
acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be 
made.  Said irrevocable standby letters of credit, bank guarantees and/or surety 

bonds, to be posted in favor of the Government shall be valid for a duration to 
be determined by the concerned implementing office/agency or Procuring 
Entity and will answer for the purpose for which the ten (10%) percent retention 

is intended, i.e., to cover uncorrected discovered defects and third party 

liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 
that are not included in the original contract or reclassification of work items 
that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 
purposes of bidding and the “as staked plans” or construction drawings prepared 

after a joint survey by the Contractor and the Procuring Entity after award of 
the contract, provided that the cumulative amount of the Variation Order does 
not exceed ten percent (10%) of the original project cost. The addition/dele t ion 

of Works should be within the general scope of the project as bid and awarded. 
The scope of works shall not be reduced so as to accommodate a positive 

Variation Order. A Variation Order may either be in the form of a Change Order 
or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the 
original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 
or where there are duly unknown physical conditions at the site of an unusua l 

nature differing materially from those ordinarily encountered and generally 
recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the origina l 
contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the GPPB: 

Provided, however, That appropriate sanctions shall be imposed on the designer, 
consultant or official responsible for the original detailed engineer ing design 

which failed to consider the Variation Order beyond ten percent (10%). 
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43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 
(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 
Failure to provide either of such notices in the time stipulated shall constitute a 
waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 
the proposed Order accompanied with the notices submitted by the 
Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate 
of the unit cost of such items of work, together with his justifications for 
the need of such Change Order or Extra Work Order, and shall submit 

the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct 
the appropriate technical staff or office of the Procuring Entity to 
conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted and to review the proposed plan, and prices of the work 
involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with the 
supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied that 
the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 
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45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to force 
majeure or any fortuitous events or for failure on the part of the Contractor to 

correct bad conditions which are unsafe for workers or for the general public, 
to carry out valid orders given by the Procuring Entity or to perform any 
provisions of the contract, or due to adjustment of plans to suit field conditions 

as found necessary during construction. The Contractor shall immedia te ly 
comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, 
to work. However, this condition must be certified in writing by the 
Philippine National Police (PNP) station which has responsibility over 

the affected area and confirmed by the Department of Interior and Local 
Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative that 
the documents are complete unless there are justifiable reasons thereof 
which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work shall 
be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the 

value of the work done and Materials ordered less advance payments received 
up to the date of the issue of the certificate and less the percentage to apply to 
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the value of the work not completed, as indicated in the SCC. Additiona l 
Liquidated Damages shall not apply.  If the total amount due to the Procuring 

Entity exceeds any payment due to the Contractor, the difference shall be a debt 
payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 
of a fundamental breach of Contract by the Procuring Entity, the Procuring 
Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation of 
the Contractor’s personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance payments received 
up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances 
of any kind whatsoever occur such as to fairly entitle the contractor to an 

extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that the Procuring Entity is not bound to take into 
account any claim for an extension of time unless the Contractor has, prior to 

the expiration of the contract time and within thirty (30) calendar days after such 
work has been commenced or after the circumstances leading to such claim have 

arisen, delivered to the Procuring Entity notices in order that it could have 
investigated them at that time. Failure to provide such notice shall constitute a 
waiver by the Contractor of any claim. Upon receipt of full and detailed 

particulars, the Procuring Entity shall examine the facts and extent of the delay 
and shall extend the contract time completing the contract work when, in the 

Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support 
the request for extension was already considered in the determination of the 

original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on the 
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actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation to the 

original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, 
and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 
Entity, non-acquisition of permit to enter private properties or non-execution of 

deed of sale or donation within the right-of-way resulting in complete 
paralyzation of construction activities, and other meritorious causes as 
determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 
order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 
time provided they are publicly felt and certified by appropriate government 
agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 
extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 
correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed.  Nevertheless, in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 
or other acts of the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

 

 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 

of Completion of the Works, and the Procuring Entity’s Representative will do so upon 
deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 
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51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative shall withhold the amount 
stated in the SCC from payments due to the Contractor. 

 



 

 

Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is 100 calendar days. 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.22 The Procuring Entity is Nueva Vizcaya State University Bayombong, 
Nueva Vizcaya 

1.23 The Procuring Entity’s Representative is DR. ARACELI V. 
DOMAGAS, UBAC Chairperson 

1.24 The Site is located at NVSU Bayombong Campus, Bayombong, Nueva 

Vizcaya and is defined in drawings No. Project No. 2018-38. 

1.28 The Start Date shall be the date of receipt of the Notice to Proceed. 

1.31 The Works consist of Construction/Repair/Rehabilitation of Academic 
Buildings for Bayombong Campus 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor after the receipt of Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) “No further instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: NVSU Bayombong Campus site 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and other 
similar permanent structures: Fifteen (15) years.. 

13 No additional provision 



 

 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: Legal officers of both parties 

29.1 Dayworks are applicable at the rate shown in the Contractor’s origina l 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 5 calendar days of delivery of the Notice 
of Award. 

31.3 The period between Program of Work updates is 60 calendar days. 

The amount to be withheld for late submission of an updated Program of 
Work is equivalent to the amount of the variation of work. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is 15 % of the contract price. 

40.1 No further instructions.  

51.1 The date by which operating and maintenance manuals are required is 
during contract implementation. 

The date by which “as built” drawings are required is upon completion of 
the project. 

51.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 3% of 

the contract price. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Section VI. Specifications 

ITEM DESCRIPTION OF WORK UNIT QUANTITY 

1006(1) Hollow Steel Doors and Frames  set 12.00 

1010(1)b Wooden Doors and Frames sq.m 5.60 

1010(1)a Aluminum Windows and Frames  sq.m 35.61 

1010(1)a Window Gril ls sq.m 32.25 

1002(4) Plumbing Fixtures LS 1.00 

1018(1) Glazed Tiles and Trims sq.m 90.90 

1018(3) Granite Tiles sq.m 12.60 

1018(2) Unglazed Tiles sq.m 29.10 

1021(1)a Cement Floor Finish (2nd floor slab-unfinished area) sq.m 240.00 

900(1)a1 Reinforced Concrete cu.m 25.32 

902(1)b Steel Reinforcement kg. 6,768.93 

902(1)b Polypropylene Random(PPR) Pipes w/ Fittings  ln.m 150.00 

1001(8) Sewer Line Works LS 1.00 

1001(9) Storm Drainage and Downspout LS 1.00 

1046(2)a2 150mm CHB Non Load Bearing (Includes  RSB) sq.m 32.64 

1027(1) Cement Plastering sq.m 163.68 

1100 (30) Conduit Boxes & Fitting LS 1.00 

1101 (42) Wires & Wiring Devices LS 1.00 

1102 (27) Power Load Center, Switch Gear and Panel Boards  LS 1.00 

1103 (1) Lighting Fixtures LS 1.00 

: A.1.1(8) : Provision of Field Office for the Engineer (Rental Basis) MONTHS 3.30 

: B.5 : Project Bil lboard LS 1.00 

B.7 : Occupational Safety and Health Program Months            3.30  

1032(1)a Painting Works (Masonry Concrete) Sq.m. 304.35 

 Sub Total:  Php.   

 A. Total Estimated Cost (ABC)   

 B. Contingency Cost   

 Total Estimated Project Cost  Php.   

 

 

 

 



 

 

Section VII. Drawings 
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Section VIII. Bill of Quantities 

 

                Name of Project : CO NSTRUCTIO N O F SO IL LABO RATORY BUILDING FO R BAYOMBONG 

CAMPUS  
Location   : NVSU Bayombong, Nueva Vizcaya___________________________ 

Mode of Implementation :Public Bidding____________________________________________  

Source of Fund  :General Fund (F101)_______________________________________ 

Number of Calendar Days to Complete :100 calendar days_______________________________ 

Approved Budget for Contract       :Php2,079,160.90_______________________________ 

 

ITEM NO ITEM OF WORK QTY UNIT  UNIT COST  TOTAL COST 

1006(1) Hollow Steel Doors and Frames  set 12.00   

1010(1)b Wooden Doors and Frames sq.m 5.60   

1010(1)a Aluminum Windows and Frames  sq.m 35.61   

1010(1)a Window Gril ls sq.m 32.25   

1002(4) Plumbing Fixtures LS 1.00   

1018(1) Glazed Tiles and Trims sq.m 90.90   

1018(3) Granite Tiles sq.m 12.60   

1018(2) Unglazed Tiles sq.m 29.10   

1021(1)a 
Cement Floor Finish (2nd floor slab-
unfinished area) 

sq.m 
240.00  

 

900(1)a1 Reinforced Concrete cu.m 25.32   

902(1)b Steel Reinforcement kg. 6,768.93   

902(1)b 
Polypropylene Random(PPR) Pipes 

w/ Fittings 
ln.m 

150.00  
 

1001(8) Sewer Line Works LS 1.00   

1001(9) Storm Drainage and Downspout LS 1.00  
 

1046(2)a2 
150mm CHB Non Load Bearing 
(Includes RSB) 

sq.m 
32.64  

 

1027(1) Cement Plastering sq.m 163.68  
 

1100 (30) Conduit Boxes & Fitting LS 1.00   

1101 (42) Wires & Wiring Devices LS 1.00  
 

1102 (27) 
Power Load Center, Switch Gear and 
Panel Boards 

LS 
1.00  

 

1103 (1) Lighting Fixtures LS 1.00   

: A.1.1(8) 
: Provision of Field Office for the 
Engineer (Rental Basis) 

MONTHS 
3.30 

  

: B.5 : Project Bil lboard LS 1.00   
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ITEM NO ITEM OF WORK QTY UNIT  UNIT COST  TOTAL COST 

B.7 
: Occupational Safety and Health 

Program 
Months 

           

3.30  
  

1032(1)a Painting Works (Masonry Concrete) Sq.m. 304.35   

 Sub Total:  Php.     

 A. Total Estimated Cost (ABC)     

 B. Contingency Cost     

 Total Estimated Project Cost  Php.     

 

 

 

Name of Contractor:  

Address: 

Contact Number: 
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY  
BUILDING Productivity of Labor 

0.0669   

PAY ITEMS: Hollow Steel Doors and Frames   No. of Workers 5   

COST ID: 1006(1)    PRODUCTION RATE: 0.3345   

QTY: 12.00 set     NUMBER OF HOURS: 35.874   

A. MATERIALS        UNIT QUANTITY 
UNIT 

PRICE  

TOTAL 

COST 

For Ground Floor Only               

Door 1 (1mX2.4m) Hollow Steel Doors with Steel Door 

Jamb and transom (see plans and details) 

set          6.00     

Door 2 (.7mX2.4m) Hollow Steel Doors with Steel Door 

Jamb and transom (see plans and details) 

set 
         6.00     

             

  Barel Bolt (for inside and out)  set        24.00     

             

  4" Cylindrical Hinges   set        36.00     

Note:            

  1. All doors are painted with dark brown.       

  2. Install barrel bolt inside and out.       

  3. 3 hinges at one door         

SUB-TOTAL (A)             

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total Hours  Rate  Cost 

  Foreman    1     

  Skilled    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 
Total Hours  Rate  Cost 

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT      

TOTAL INDIRECT COST        

      TOTAL COST (D + E)     

           

      UNIT COST   
                    

-    

Page 1               
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Unit Price Analysis 

JOB: CONSTRUCTION OF SOIL LABORATORY BUILDING Productivity of Labor 0.18255   

PAY ITEMS: Wooden Doors and Frames  No. of Workers 5   

COST ID: 1010(1)b    PRODUCTION RATE: 0.91275   

QTY: 5.60 sq.m     NUMBER OF HOURS: 6.135   

A. MATERIALS        UNIT QUANTITY UNIT PRICE  TOTAL COST 

For Ground Floor Only               

Door 3 (1mX1.8m) Panel Doors with Wooden Door Jambs  

(see plans and details) 

set          2.00     

Door 4 (1mX1.2-.8m) Panel Doors with Wooden Door 

Jambs  (see plans and details) 

set          2.00     

  Barel Bolt (for inside and out)  set          8.00     

  4" Butt Hinges   set        12.00     

             

Note: 1. Install barrel bolt inside and out.        

  2. 3 hinges at one door         

Door3 3.6           

Door4 2           

  5.6           

SUB-TOTAL (A)              

B. LABOR COST 
 QUANTITY Hourly Total 

  No. Personnel Total Hours  Rate  Cost 

  Foreman    1     

  Skilled    2     

  Laborer    2     

SUB - TOTAL (B)             

C. EQUIPMENT COST 
  QUANTITY Hourly Total 

  No. of Equipt. Total Hours  Rate  Cost 

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT      

TOTAL INDIRECT COST        

      TOTAL COST (D + E)   

      UNIT COST    

Page 2               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
   

PAY 
ITEMS: 

Aluminum Windows and Frames   No. of Workers    

COST ID: 1010(1)a    PRODUCTION RATE:    

QTY: 35.61 sq.m     NUMBER OF HOURS:     

A. MATERIALS        UNIT 
QUANTIT

Y 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               
W1 (1.5mX1.5m)Aluminum Framed Sliding 

Window 

sq.m        13.50     

                 
W2 (1.5mX2.5m)Aluminum Framed Sliding 

Window 
sq.m 

       18.75    
 

W3 (.6mX.7m)Aluminum Framed Awning 
Window 

sq.m 
         3.36  

   

Note:            

  1. Use Brown Glass          

  
2. Properly sealed all the edges (use brown 

sealant)      
 

             
             

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total 

Hours 
 Rate  Cost 

Labor for installation is included in the fabrication price        

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 
Equipt. 

Total 
Hours 

 Rate  Cost 

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT      

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

           

      UNIT COST   

Page 3              
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
   

PAY 
ITEMS: 

Window Gril ls   No. of Workers    

COST ID: 1010(1)a    PRODUCTION RATE:    

QTY: 32.25 sq.m     NUMBER OF HOURS:     

A. MATERIALS        UNIT 
QUANTIT

Y 
UNIT 

PRICE  
TOTAL 
COST 

For Ground Floor 
Only               
W1 (1.5mX1.5m)Steel Window Grills sq.m        

13.50  
   

W2 (1.5mX2.5m)Steel Window Grills sq.m        
18.75    

 

             

Note:            

  
1. Painted with 
Black         

 

             

SUB-TOTAL (A)             

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total 
Hours 

 Rate  Cost 

             

Labor for installation is included in the fabrication price        

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 
Total 
Hours 

 Rate  Cost 

             

SUB - TOTAL (C)              

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST         

    1. OCM       

    2. Contractor's Profit     

    3. 5 % VAT       

TOTAL INDIRECT COST       
                    
-    

      TOTAL COST (D + E)   
                    

-    

           

      UNIT COST   
                    
-    

Page 4               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
   

PAY ITEMS: Plumbing Fixtures   No. of Workers    

COST ID: 1002(4)    PRODUCTION RATE:    

QTY: 1.00 LS     NUMBER OF HOURS:    

A. MATERIALS        UNIT 
QUANTI

TY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               
Water closet w/ Bidet and complete accessories set   8.00     

Lavatory w/ complete 
accessories 

        set 
  2.00    

 

Urinals w/ Complete 
Accessories 

        set 
 4.00    

 

4"X4" Sta inless Floor Drain   Pcs   8.00     

Wal l Faucet         pcs   8.00     

Hose bib     pcs   4.00     

36" long Stainless Grab Bar  
 set 

         
2.00    

 

             

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Tota l  

  
No. 

Personnel 

Tota l  

Hours  
 Rate  Cost 

  Foreman    1     

  Ski lled    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Tota l  

  
No. of 

Equipt. 
Tota l  
Hours  

 Rate  Cost 

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT      

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

          

      UNIT COST    

Page 5               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 
BUILDING Productivity of Labor 

  

PAY ITEMS: Glazed Tiles and Trims   No. of Workers   

COST ID: 1018(1)    PRODUCTION RATE:   

QTY: 90.90 sq.m     NUMBER OF HOURS:   

A. MATERIALS        UNIT 
QUANTI

TY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               
30cmX30cm Glazed Tiles 
(Beige/White/Dirty White) 

        pcs  
1,040.00  

   

Tile Adhesive         Bags        
14.00  

  
 

Tile Grout         Bags          
3.00    

 

Portland Cement    Bags 
       
18.00    

 

Sand         cu.m          
2.00  

   

Note: CR1 9.9          

  CR2 9.9          

  CR3 10.65          

  CR4 10.65          

  CR5 9.9          

  CR6 9.9          

  Male CR 15          

  Female CR 15          

  TOTAL 90.9           

SUB-TOTAL (A)             

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total 
Hours 

 Rate  Cost 

  Foreman    1     

  Skilled    2     

  Laborer    2     

SUB - TOTAL (B)            

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 
Total 
Hours 

 Rate  Cost 

 Tile Cutter    1    

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

   1. OCM      

    2. Contractor's Profit    

                                                  3. 5 %VAT    

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

      UNIT COST    

Page 6               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL 

LABORATORY BUILDING Productivity of Labor 
  

PAY ITEMS: Granite Tiles    No. of Workers   

COST ID: 1018(3)    PRODUCTION RATE:   

QTY: 12.60 sq.m     NUMBER OF HOURS:   

A. MATERIALS        UNIT 
QUANTI

TY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only              
60cmX60cm 
Granite Tiles 

        pcs        
45.00  

   

Tile Adhesive         Bags          
4.00  

  
 

Tile Grout         Bags          
1.00    

 

Portland Cement    Bags 
         
5.00    

 

Sand         cu.m          
1.00  

   

Note:            

  lab.lav 12.6          

  TOTAL 12.6 sq.m         

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total 

Hours 
 Rate  Cost 

  Foreman    1     

  Skil led    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 
Equipt. 

Total 
Hours 

 Rate  Cost 

             

  Tile Cutter    1     

  Cutting Disk    1     

SUB - TOTAL (C)              

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM       

    2. Contractor's Profit     

    3. 5 % VAT    

TOTAL INDIRECT COST                         

      TOTAL COST (D + E)    

      UNIT COST   

Page 7               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 
BUILDING Productivity of Labor 

  

PAY ITEMS: Unglazed Tiles   No. of Workers   

COST ID: 1018(2)    PRODUCTION RATE:   

QTY: 29.10 sq.m   NUMBER OF HOURS:   

A. MATERIALS        UNIT QUANTITY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               
30cmX30cm Glazed Tiles (Beige/White/Dirty White)   pcs  354.00     

Ti le 
Adhessive 

        Bags  
         6.00    

 

Ti le Grout         Bags           1.00     

Portland Cement    Bags           7.00     

Sand         cu.m          1.00     

Note: CR1 2.7          

  CR2 2.7          

  CR3 3.15          

  CR4 3.15          

  CR5 2.7          

  CR6 2.7           

  Male CR 6           

  Female CR 6           

  TOTAL 29.10 sq.m          

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Tota l  

  
No. 

Personnel 
Tota l  
Hours  

 Rate  Cost 

  Foreman    1     

  Ski lled    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Tota l  

  
No. of 

Equipt. 
Tota l  
Hours  

 Rate  Cost 

Ti le Cutter   1    

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        
    1. OCM      
    2. Contractor's Profit    
    3. 5 % VAT  
TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

      UNIT COST   

Page 8               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL 
LABORATORY BUILDING Productivity of Labor 

  

PAY ITEMS: 
Cement Floor Finish (2nd floor slab-
unfinished area) 

No. of Workers   

COST ID: 1021(1)a    PRODUCTION RATE:   

QTY: 
240.00 

sq.
m   

NUMBER OF HOURS:   

A. MATERIALS        UNIT 
QUANTIT

Y 
UNIT PRICE  TOTAL COST 

For Ground Floor Only               
Portland Cement 
Sand 

  Bags  
Cu.m. 

113.00 
8.00 

   

SUB-TOTAL (A)                        -    

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personne

l 

Total 

Hours 
 Rate  Cost 

  Foreman    1               -    

  Skil led    2               -    

  Laborer    2               -    

SUB - TOTAL (B)                        -    

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 

Total 

Hours 
 Rate  Cost 

                       -    

  One Bagger Cement Mixer  1               -    

                       -    

SUB - TOTAL (C)                        -    

TOTAL DIRECT COST (A + B + C)                 -    

ADD: INDIRECT COST         

    1. OCM  
               
-    

  

    2. Contractor's Profit  
               
-    

  

    3. 5 % VAT  
               

-    
  

TOTAL INDIRECT COST                  -    

      TOTAL COST (D + E)              -    

           

      
UNIT 
COST 

             -    

Page 9               
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING 

Productivity of 

Labor 
  

PAY ITEMS: Reinforced Concrete   No. of Workers   

COST ID: 900(1)a1    PRODUCTION RATE:   

QTY: 25.32 cu.m   
NUMBER OF 
HOURS: 

  

A. MATERIALS        UNIT 
QUANT

ITY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               

Portland Cement    Bags 
     
226.00    

 

Sand         cu.m        
13.00  

  
 

Gravel         cu.m        
24.00    

 

1/2" Marine Plywood    pcs 
       
15.00    

 

Lumber         bd.ft      
200.00  

   

Assorted Nails     kg. 
          

6.00  
   

.8mm Steel Deck ( .462m Eff. Area)  ln.m 
     
250.00    

 

Note: 2ndF Column(.5mhigh) 1.89         

   
Septic Tank 

Cover 3.67        

  
 

2nd Floor Slab 
& Cant. 13.28         

   Stairs 5.76          

   Landing 0.72         

   TOTAL 
25.3

2 

cu.
m        

             
Use the s teel deck in the site for the 
second floor s lab. 

            

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Total 

  

No. 

Personne
l 

Total 

Hours 
 Rate  Cost 

  Foreman    1     

  Skil led    2     

  Laborer    2     

                

SUB - TOTAL (B)              

 

 



 

89 

C. EQUIPMENT COST 
  QUANTITY Hourly Total 

  No. of Equipt. Total Hours  Rate  Cost 

  One Bagger Cement Mixer  1     

  Steel Scaffolding   1     

SUB - TOTAL (C)              

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT      

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

           

      UNIT COST              -    

Page 10         
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Unit Price Analysis 

JOB: CONSTRUCTION OF SOIL LABORATORY BUILDING Productivity of Labor   

PAY ITEMS: Steel Reinforcement   No. of Workers   

COST ID: 902(1)b    PRODUCTION RATE:   

QTY:      6,768.93  kg.   NUMBER OF HOURS:   

A. MATERIALS        UNIT QUANTITY UNIT PRICE  TOTAL COST 

                  
  10mm. Dia . RSB,grade60 755 kg  2,790.48               -    

  12mm. Dia . RSB,grade60 560 kg  2,983.68               -    

  16mm. Dia . RSB,grade60 105 kg      994.77               -    

  Tie Wire       kg      170.00               -    

                       -    

              
                           -    

  2ndF Column(.5mhigh) 1214.802                   -    

Note:  septic tank cover         539.62                    -    

   2nd Floor Slab      3,203.52                    -    

   Stairs & Landing         791.28                    -    

   Cantilever Slab      1,019.71           

   TOTAL    6,768.93  kg         

                         -    

SUB-TOTAL (A)                        -    

B. LABOR COST 
 QUANTITY Hourly Total 

  No. Personnel Total Hours  Rate  Cost 

  Foreman    1               -    

  Ski lled    4               -    

  Laborer    3               -    

                 

SUB - TOTAL (B)                        -    
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C. EQUIPMENT COST 
  QUANTITY Hourly Total 

  No. of Equipt. Total Hours  Rate  Cost 

                       -    

  Bar Cutter    1               -    

                       -    

SUB - TOTAL (C)                        -    

TOTAL DIRECT COST (A + B + C)                 -    

ADD: INDIRECT COST         

    1. OCM                   -      

    2. Contractor's Profit                 -      

    3. 5 % VAT                   -      

TOTAL INDIRECT COST                  -    

      TOTAL COST (D + E)              -    

           

      UNIT COST              -    

Page 11         
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
   

PAY 

ITEMS: 
Polypropylene Random(PPR) Pipes w/ Fittings No. of Workers    

COST ID: 902(1)b    PRODUCTION RATE:    

QTY: 150.00 ln.m   NUMBER OF HOURS:    

A. MATERIALS        UNIT QUANTITY 
UNIT 

PRICE  

TOTAL 

COST 

For Ground Floor Only               

  1/2" dia . PPR Pipe   Pcs         10.00     

  1 " dia . PPR Pipe     Pcs         20.00     

  1/2" dia . PPR Female Adaptor Brass Threaded Pcs         32.00     

  1" PPR Coupl ing   Pcs         12.00     

  1 " PPR 90 deg. Elbow   Pcs         12.00     

  1/2" PPR 90 deg. Elbow  Pcs         32.00     

  1 " - 1/2" Reducing Tee  Pcs         28.00     

  1" - 1/2" Reducing Elbow   Pcs           4.00     

  1/2" PPR Bal l Valve    Pcs           6.00     

Note:            

  
Use blue tag PPR 

Pipe  
  

  
     

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Tota l  

  
No. 

Personnel 
Tota l  
Hours  

 Rate  Cost 

  Foreman    1 0.00    

  Ski lled    2 0.00    

  Laborer    2 0.00    

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Tota l  

  
No. of 

Equipt. 
Tota l  
Hours  

 Rate  Cost 

            

  Fus ion Machine   1 LS    

SUB - TOTAL (C)              

OTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    
3. 5 % 
VAT 

     

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

           

      UNIT COST              -    
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 
BUILDING Productivity of Labor 

   

PAY 

ITEMS: 
Sewer Line Works No. of Workers    

COST ID: 1001(8)    PRODUCTION RATE:    

QTY: 1.00 LS  NUMBER OF HOURS:    

A. MATERIALS        UNIT QUANTITY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Only               

  4" Ø PVC Orange Pipe S1000  pcs         27.00     

  3" Ø PVC Orange Pipe 
S1000 

      
pcs  

         6.00    
 

  2" Ø PVC Orange Pipe 
S1000 

      
pcs  

         6.00    
 

  4" Øx90 ° PVC Elbow    pcs          27.00     

  3"Øx90° PVC Elbow   pcs         11.00     

  2"Øx90° PVC Elbow   pcs         11.00     

  4" Øx45 ° PVC Elbow   pcs           8.00     

  2"Øx45° PVC Elbow   pcs           9.00     

  4"Øx4"Ø PVC Tee     pcs         17.00     

  4"Øx3"Ø PVC Tee Reducer    pcs         11.00     

  4"Øx2"Ø PVC Tee Reducer    pcs         13.00     

  2"Øx2"Ø PVC Tee   pcs            5.00     

  2"ØPVC P-Trap   pcs            9.00     

  4"ØPVC Clean Out   pcs         11.00     

  2"ØPVC Clean Out   pcs            5.00     

  
PVC Cement Solvent 
(100cc) 

     can        15.00     

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Tota l  

  
No. 

Personnel 
Tota l  
Hours  

 Rate  Cost 

  Foreman    1     

  Ski lled    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Tota l  

  
No. of 

Equipt. 
Tota l  
Hours  

 Rate  Cost 

             

SUB - TOTAL (C)              
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TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT    

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

      UNIT COST    
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
   

PAY 
ITEMS: 

Storm Drainage and Downspout No. of Workers    

COST ID: 1001(9)    PRODUCTION RATE:    

QTY: 1.00 LS   NUMBER OF HOURS:    

A. MATERIALS        UNIT 
QUANTIT

Y 
UNIT 

PRICE  
TOTAL 
COST 

For Ground Floor Only               

  
4" Ø PVC Orange Pipe S1000 

 pcs 
       
45.00    

 

  
4" Øx90 ° PVC Elbow 

   pcs  
       
27.00    

 

  
PVC Cement Solvent (100cc) 

 can 
       

10.00  
   

               

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 
Total 
Hours 

 Rate  Cost 

  Foreman    1     

  Skil led    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 
Total 
Hours 

 Rate  Cost 

             

             

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT    

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

          

      UNIT COST    
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 

BUILDING Productivity of Labor 
  

PAY 
ITEMS: 

150mm CHB Non Load Bearing (Includes RSB) No. of Workers   

COST ID: 1046(2)a2    PRODUCTION RATE:   

QTY: 32.64 sq.m   NUMBER OF HOURS:   

A. MATERIALS        UNIT QUANTITY 
UNIT 

PRICE  

TOTAL 

COST 

Septic Tank               

  6" CHB    pcs       458.00     

  Portland Cement    bags         59.00     

  Sand    cu.m        15.00     

  10mm.ØRSB  82  kg.       303.07     

  Tie Wire    kg.           8.00     

note:             

  septic tank 
     
18.72   

    
  

   

  
waste deposit 

tank 9.6 
  

  
     

  Lavatory 4.32          

  Tota l  
   
32.64  

  
  

     

SUB-TOTAL (A)              

B. LABOR COST 

 QUANTITY Hourly Tota l  

  
No. 

Personnel 
Tota l  
Hours  

 Rate  Cost 

  Foreman    1     

  Ski lled    2     

  Laborer    2     

SUB - TOTAL (B)              

C. EQUIPMENT COST 

  QUANTITY Hourly Tota l  

  
No. of 

Equipt. 
Tota l  
Hours  

 Rate  Cost 

            

            

            

SUB - TOTAL (C)             

TOTAL DIRECT COST (A + B + C)       

ADD: INDIRECT COST        

    1. OCM      

    2. Contractor's Profit    

    3. 5 % VAT    

TOTAL INDIRECT COST        

      TOTAL COST (D + E)    

          

      UNIT COST    
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Unit Price Analysis 

JOB: 
CONSTRUCTION OF SOIL LABORATORY 
BUILDING Productivity of Labor 

  

PAY 

ITEMS: 
Cement Plastering No. of Workers   

COST ID: 1027(1)    PRODUCTION RATE:   

QTY: 163.68 sq.m   NUMBER OF HOURS:   

A. MATERIALS        UNIT 
QUANTIT

Y 
UNIT 

PRICE  
TOTAL 
COST 

  Portland Cement    bags         84.00               -    

  Sand    cu.m        11.00               -    

                       -    

note:                       -    

  septic tank 
   
149.76   

                   -    

  
waste deposit 

tank 9.6 
                   -    

  Lavatory 4.32                    -    

  Total 
  

163.68  
                   -    

                       -    

SUB-TOTAL (A)                        -    

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel 

Total 

Hours 
 Rate  Cost 

  Foreman    1 27.51              -    

  Skil led    2 27.51              -    

  Laborer    2 27.51              -    

SUB - TOTAL (B)                        -    

C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 

Equipt. 

Total 

Hours 
 Rate  Cost 

                       -    

                       -    

SUB - TOTAL (C)                        -    

TOTAL DIRECT COST (A + B + C)                 -    

ADD: INDIRECT COST         

    1. OCM                   -      

    2. Contractor's Profit                 -      

    3. 5 % VAT                 -      

TOTAL INDIRECT COST                  -    

      TOTAL COST (D + E)              -    

           

      UNIT COST              -    
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Unit Price Analysis 

JOB 

: Construction of Analytic and Crop Protection Laboratory 

Building    
PAY 
ITEMS Conduit, Boxes & Fitting        

COST ID  1100 (30)         

QTY 1 LS        

  
831 

ln 

m        

  50 pcs        

A. MATERIALS : COST/UNIT     
UNI

T 

QUANTIT

Y 

UNIT 

PRICE 

TOTAL 

COST 

  80mm² THHN Copper Wire    ln m         80.00      

  14mm² THHN Copper Wire       ln m         30.00      

  8.0mm² THHN Copper Wire        ln m         17.00      

  5.5mm² THHN Copper Wire      ln m       150.00      

  3.5mm² THHN Copper Wire       
 ln m  

     
953.00      

  2.0mm² THHN Copper Wire       ln m       345.00      

  50mm² THW Copper Wire    ln m            5.00      

  8.0mm² THW Copper Wire        ln m         10.00      

  5.5mm² THW Copper Wire       ln m            5.00      

  3.5mm² THW Copper Wire      ln m         20.00      

  1-gang switch with plate, wide series       set         10.00      

  3-gang switch with plate, wide series     set            3.00      

  1-gang, 3 way switch, wide series     set            4.00      

  
2-gang, 3 way switch, wide 

series        set  
          6.00      

  Air-conditioning Unit Outlet        set            5.00      

  Duplex Universal Outlet with Ground    pc         15.00      

  Rubber Tape        roll            5.00      

  Electric Tape (Big)      roll          45.00      

  Copper Ground Rod 5/8 x 10        pcs           4.00      

  Ground Clamp 5/8      pcs           4.00      

  Tie Wire        kgs         25.00      

Note: All wires shall be Phelps Dodge or of equivalent quality.     

               

SUB-TOTAL (A)               
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B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 

Personnel 
Total Hours 

Rate Cost 

  Leadman (REE/RME)     1 24.2     

  Electrician (Skil led)    5 24.2     

                 

SUB-TOTAL (B)               

C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 

Personnel 
Total Hours 

Rate Cost 

              - 

              - 

SUB - TOTAL (C)               

TOTAL DIRECT COST ( A + B + C )            

           

ADD: INDIRECT COST         

   1. OCM                    -      

   2. Contractor's Profit                 -      

   3. 5 % VAT                 -      

TOTAL INDIRECT COST                  -    

           

      TOTAL COST ( D + E )              -    

           

      UNIT COST              -    
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Unit Price Analysis 

JOB : Construction of Analytic and Crop Protection Laboratory Building    
PAY 

ITEMS Wires & Wiring Devices        

COST ID 1101 (42)         

QTY 1 LS        

  1615 ln m        

  43 sets        

A. MATERIALS : COST/UNIT     UNIT QUANTITY 
UNIT 
PRICE 

TOTAL 
COST 

  50mmØ uPVC   Thick Wall    pcs 27     

  32mmØ uPVC   Thick Wall   pcs 13     

  25mmØ uPVC   Thick Wall    pcs 48     

  20mmØ uPVC   Thick Wall    pcs 135     

  50mmØ uPVC   Long Elbow  pcs 2    

  32mmØ uPVC   Long Elbow  pcs 6     

  25mmØ uPVC   Long Elbow  pcs 10     

  20mmØ uPVC   Long Elbow  pcs 40     

  50mmØ uPVC Male Threaded Adaptor  pcs 6     

  
32mmØ uPVC Male Threaded 
Adaptor   pcs 

6     

  25mmØ uPVC Male Threaded Adaptor  pcs 10     

  20mmØ uPVC Male Threaded Adaptor  pcs 40     

  50mmØ uPVC Lock Nut   pcs 6     

  32mmØ uPVC Lock Nut   pcs 6     

  25mmØ uPVC Lock Nut   pcs 10     

  20mmØ uPVC Connector   pcs 80    

  Octagonal Junction Box w/ Cover  pcs 65    

  2' x 4' Util ity Box   pcs 40    

  400 ml.PVC Solvent   cans 15    

  
50mmØ Service Entrance Cap  with 

adaptor 
pcs 1     

Note: All uPVC conduits and fittings shall be Unidex or of equivalent quality.   

SUB-TOTAL (A)               

B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 

Personne
l 

Total 
Hours 

Rate Cost 

  Leadman (REE/RME)     1 35.8 85.14   

  Electrician (Skil led)    5 35.8 67.22   

                 

SUB-TOTAL (B)               
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C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 
Personnel 

Total Hours 

Rate Cost 

              - 

              - 

SUB - TOTAL (C)               

TOTAL DIRECT COST ( A + B + C )            

           

ADD: INDIRECT COST         

   1. OCM                    -      

   2. Contractor's Profit                   -      

   3. 5 % VAT                    -      

TOTAL INDIRECT COST                  -    

      TOTAL COST ( D + E )              -    

           

      UNIT COST              -    
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Unit Price Analysis 

JOB : Construction of Analytic and Crop Protection Laboratory Building    
PAY 

ITEMS Power Load Center, Switch Gear and Panel Boards      
COST 
ID 1102 (27)         

QTY 1 LS        

  21 sets        

A. MATERIALS : COST/UNIT     UNIT 
QUANT

ITY 
UNIT 

PRICE 
TOTAL 
COST 

  

3-pole Center Main, bolt-on, 2-pole, 6 branches, bolt-on 

Main Distribution Panel  
set 1     

  
3-pole 200AT/250AF, 25kAIC, bolt-on, moulded case 
circuit breaker 

set 1     

  

2-pole, 8 branches, side-main panel board, 

plug-in    set 2     

  
2-pole, 6 branches, side-main panel board, 
plug-in    set 1     

  
60AT, 2P Circuit Breaker, Bolt-on Type, mechanical lug 
terminal 

set 2     

  60AT, 2P Circuit Breaker, Plug-in Type   set 2     

  
50AT, 2P Circuit Breaker, Bolt-on Type, mechanical lug 
terminal 

set 1     

  50AT, 2P Circuit Breaker, Plug-in Type   set 1     

  30AT, 2P Circuit Breaker, Plug-in Type   set 6     

  20AT, 2P Circuit Breaker, Plug-in Type    set 6     

  15AT, 2P Circuit Breaker, Plug-in Type   set 2     

SUB-TOTAL (A)               

B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 
Perso
nnel 

Total 
Hours 

Rate Cost 

  Leadman (REE/RME)     1      

  Electrician (Skil led)    5      

               

SUB-TOTAL (B)               

C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 

Perso
nnel 

Total 
Hours 

Rate Cost 

  Electric Dril l       5      

                

SUB - TOTAL (C)               
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TOTAL DIRECT COST ( A + B + C )            

           

ADD: INDIRECT COST         

   1. OCM                    -      

   2. Contractor's Profit                   -      

   3. 5 % VAT                    -      

TOTAL INDIRECT COST                  -    

           

      TOTAL COST ( D + E )              -    

           

      UNIT COST              -    

Page 19               
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Unit Price Analysis 

JOB 

: Construction of Analytic and Crop Protection Laboratory 

Building    
PAY 
ITEMS: Lighting Fixtures        

COST ID: 1103 (1)         

QTY 1 LS        

  84 sets        

           

A. MATERIALS : COST/UNIT     UNIT QUANTITY 
UNIT 

PRICE 
TOTAL 
COST 

2-18 watts LED Straight Fluorescent Tube 1800 

Lumen, Daylight, Starter Included with Aluminum 
Reflector Fixture ESLS2X40/0  

set 28     

16" Orbit Fan     set 14     

14W Spiral Compact Fluorescent Lamp, Daylight   pcs 21     

E27 Ceiling Receptacle 4 1/4", White    pcs 21     

                           -    

SUB-TOTAL (A)               

B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 
Personne

l 

Total 
Hours 

Rate Cost 

  Leadman (REE/RME)     1      

  Electrician (Skil led)    5      

                

SUB-TOTAL (B)               

C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 
Personne

l 

Total 
Hours 

Rate Cost 

  Electric Dril l       5      

                

SUB - TOTAL (C)               

TOTAL DIRECT COST ( A + B + C )            

           

ADD: INDIRECT COST         

   1. OCM                    -      

   2. Contractor's Profit                   -      

   3. 5 % VAT                    -      

TOTAL INDIRECT COST                  -    

           

      TOTAL COST ( D + E )              -    

           

      
UNIT 
COST              -    
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Unit Price Analysis 

JOB : Construction of Analytic and Crop Protection Laboratory Building    
PAY 

ITEMS: : Provision of Field Office for the Engineer (Rental Basis)     

COST ID: : A.1.1(8)         

QTY 3.3 MONTHS        

           

           

A. MATERIALS : COST/UNIT     UNIT 
QUANTIT

Y 
UNIT 
PRICE 

TOTAL 
COST 

                   -    

None                       -    

Rental of Prefabricated Collapsible Office with Exterior 
Rest Room 

Months 3.3     

                        -    

SUB-TOTAL (A)               

B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 
Personn

el 

Total 

Hours 

Rate Cost 

                         -    

                        -    

SUB-TOTAL (B)                        -    

C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 
Personn

el 

Total 
Hours 

Rate Cost 

                         -    

              - 

SUB - TOTAL (C)                        -    

TOTAL DIRECT COST ( A + B + C )            

           

ADD: INDIRECT COST         

   1. OCM                    -      

   2. Contractor's Profit                   -      

   3. 5 % VAT                    -      

TOTAL INDIRECT COST                  -    

           

      TOTAL COST ( D + E )              -    

           

      
UNIT 
COST              -    
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Unit Price Analysis 

JOB : Construction of Analytic and Crop Protection Laboratory Building    

PAY 

ITEMS: 
: Project Bi llboard 

       

COST ID: : B.5         

QTY 1 LS        

           

           

A. MATERIALS : COST/UNIT     UNIT QUANTITY 
UNIT 
PRICE 

TOTAL 
COST 

         

  None            

  Printing, Framing and Installation   LS 1    

  of 4'X8' Tarpaulin billboard          

              

  Notes:            

  Get layout from PPSDS.           

  
Install Properly framed billboard in 
conspicuous place. 

       

                 

SUB-TOTAL (A)               

B. LABOR COST 

      QUANTITY Hourly  Tota l   

      

No. of 
Personnel 

Tota l  
Hours  

Rate Cost 

               

              

SUB-TOTAL (B)              

C. EQUIPMENT COST      QUANTITY Hourly  Tota l   

    

      

No. of 
Personnel 

Tota l  
Hours  

Rate Cost 

               

               

SUB - TOTAL (C)              

TOTAL DIRECT COST ( A + B + C )           

          

ADD: INDIRECT COST        

   1. OCM       

   2. Contractor's Profit      

   3. 5 % VAT       

TOTAL INDIRECT COST        

          

      TOTAL COST ( D + E )    

          

      
UNIT 
COST    
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Unit Price Analysis 

JOB : Construction of Analytic and Crop Protection Laboratory Building    
PAY 

ITEMS: 
: Occupational Safety and Health Program 

     

COST ID: B.7         

QTY 3.3 Months        

           

           

A. MATERIALS : COST/UNIT     UNIT 
QUANTIT

Y 
UNIT 

PRICE 
TOTAL 
COST 

         

  Safety Helmets    
man - 
days 

30    

  Safety gloves     
man - 

days 
30    

  
Safety shoes 

    
man - 
days 

30    

  Mics. Medicine    L.S. 1    

  First Aid Kit     Set 1    

              

SUB-TOTAL (A)              

B. LABOR COST 

      QUANTITY Hourly  Total  

      

No. of 

Personn
el 

Total 

Hours 

Rate Cost 

               

              

SUB-TOTAL (B)              

C. EQUIPMENT COST      QUANTITY Hourly  Total  

    

      

No. of 
Personn

el 

Total 

Hours 

Rate Cost 

               

SUB - TOTAL (C)              

TOTAL DIRECT COST ( A + B + C )           

          

ADD: INDIRECT COST        

   1. OCM       

   2. Contractor's Profit      

   3. 5 % VAT       

TOTAL INDIRECT COST        

          

      TOTAL COST ( D + E )    

          

      
UNIT 

COST    
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Unit Price Analysis 

JOB: CONSTRUCTION OF SOIL LABORATORY BUILDING Productivity of Labor    

PAY 
ITEMS: 

Painting Works (Masonry Concrete) No. of Workers    

COST 

ID: 
1032(1)a    PRODUCTION RATE: 

 
  

QTY: 304.35 sq.m     NUMBER OF HOURS:     

A. MATERIALS        UNIT QUANTITY 
UNIT 
PRICE  

TOTAL 
COST 

For Ground Floor Interior Area Only               

  Concrete Neutralizer  gal 10.00     

  Masonry Putty   gal 9.00     

  Acrylic Flat Latex Paint  gal 15.00     

  Acrylic Semi-Gloss Paint  gal 15.00     

  Tinting Color   gal 10.00     

  9" Paint Roller   pcs 4.00     

  7"Paint Roller   pcs 4.00     

  4" Paint Brush   pcs 4.00     

  2" Paint Brush   pcs 4.00     

  Paint Tray    pcs 4.00     

  9" Paint Roller Foam   pcs 20.00     

  7"Paint Roller Foam    pcs 20.00     

  Miscellaneous (Tape,pallete, sand paper etc.) LS 1.00     

  NOTE:            

  1. Apply masonry putty for uneven and cracked surface         

  2.Neutralize wall before applying latex paint as primer         

  3. Two Coats of apply           

  

4. Make sure all surface is 
clean and even before 
applying paint. 

             

SUB-TOTAL (A)               

B. LABOR COST 

 QUANTITY Hourly Total 

  
No. 

Personnel  
Total 
Hours 

 Rate  Cost 

  Foreman    1       

  Skil led    2       

  Laborer    2       

                 

SUB - TOTAL (B)               
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C. EQUIPMENT COST 

  QUANTITY Hourly Total 

  
No. of 
Equipt. 

Total 
Hours 

 Rate  Cost 

              

  H-Frame Rental    1       

              

SUB - TOTAL (C)               

TOTAL DIRECT COST (A + B + C)        

ADD: INDIRECT COST         

    1. OCM       

    2. Contractor's Profit     

    3. 5 % VAT      

TOTAL INDIRECT COST         

      TOTAL COST (D + E)     

           

      UNIT COST    

Page 24               

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

110 

Section IX. Bidding Forms 

 

TABLE OF CONTENTS 

Bid Form ..................................................................................................1111 

Form of Contract Agreement .....................................................................1133 

Omnibus Sworn Statement ........................................................................1155 

Bid Securing Declaration……………………………………………………..118 

 

 

 



 

111 

Bid Form 

 

Date:  _______________________  

IB2 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

We have examined and have no reservation to the Bidding Documents, including Addenda, for 

the Contract 2018-38: Construction of Soil Laboratory for Bayombong Campus. 

(a) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(b) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(c) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(e) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(f) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(g) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

                                                 

2 If ADB, JICA and WB funded projects, use IFB. 
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(h) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive. 

(i) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 

Entity]. 

(j) We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 
[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[insert the amount in specified currency in numbers and words] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in conformity 
with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 
provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 
with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  

 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 

 
1. Select one, delete the other: 

 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for [Name of the Project] of the [Name of the Procuring Entity] [insert “as 
shown in the attached duly notarized Special Power of Attorney” for the authorized 

representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the 

[Name of the Procuring Entity], accompanied by the duly notarized Special Power of 
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable;  

 
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklist ing 
rules have been recognized by the Government Procurement Policy Board; 

 
4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technica l 

Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil degree;  
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or officia l, 

personnel or representative of the government in relation to any procurement project or 
activity. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 
________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
 

 Witness my hand and seal this ___ day of [month] [year].   
 

 
 
      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 

 
 

 
Doc. No. _____ 
Page No. _____ 

Book No. _____ 
Series of _____ 

 
 
* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 
 

Invitation to Bid Project No. 2018-38: Construction of Soil Laboratory for Bayombong 

Campus 

 

To: Nueva Vizcaya State University, Bayombong, Nueva Vizcaya 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklis t ing 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement of 

the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of 

the IRR of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 
card used], with his/her photograph and signature appearing thereon, with no. ______.  
 

Witness my hand and seal this ___ day of [month] [year].  
 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  
Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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Section X. Foreign-Assisted Projects 
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