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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 

 



 

9 

 

Republic of the Philippines 

NUEVA VIZCAYA STATE UNIVERSITY 

Bayombong, Nueva Vizcaya 

 

INVITATION TO BID  

2020-30 Construction of Training Center Annex  

for Bayombong Campus 
 

1. The Nueva Vizcaya State University, through the General Fund (F101) intends to apply 

the sum of Php2,118,858.12 being the Approved Budget for the Contract (ABC) to 

payments under the contract for 2020-30 Construction of Training Center Annex for 

Bayombong Campus. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 

 

2. The Nueva Vizcaya State University now invites bids for the above Procurement 

Project.  Completion of the Works is required 90 calendar days. Bidders should have 

completed within two (02) years from the date of submission and receipt of bids, a 

contract similar to the Project.  The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Nueva Vizcaya State University 

and inspect the Bidding Documents at the address given below from Mondays to 

Fridays, 8:00AM to 5:00PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders starting 

on October 9, 2020 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Php5,000.00.The Procuring Entity shall allow the bidder 

to present its proof of payment for the fees through electronic means.  

 

6. The NVSU will hold a Pre-Bid Conference1 on October 19, 2020 at the Board Room, 

New Administration Building, NVSU Bayombong, Campus and through 

videoconferencing/webcasting via Zoom, which shall be open to prospective bidders. 

To reduce the risks and hazards of community transmission of COVID-19, the BAC 

shall conduct meetings and conferences via ZOOM (Meeting ID: 280 999 6806, 

Password: nvsu2020) until further notice, or until such time that the state of calamity, 

or implementation of community quarantine or similar government restrictions shall 

have been lifted by the proper government authorities. 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  
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7. Bids must be duly received by the BAC Secretariat through courier submission at the 

office address indicated below on or before November 3, 2020 at 8:59am. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on November 3, 2020 9:00am at the given address and via Zoom.  

Bids will be opened in the presence of the bidders’ representatives who choose to attend 

the activity.   

 

10. Submission of Bid Envelopes by the bidder’s representative must be accompanied by 

an authorization through a Special Power of Attorney (SPA): 

 

A limit of three (3) projects shall be awarded per contractor. In case that a contractor 

won more than 03 projects, the BAC shall determine the 03 projects; and 

 

In case a contractor wins more than one project, the contractor must detail specific 

manpower and equipment for every project. 

 

11. The Nueva Vizcaya State University reserves the right to reject any and all bids, declare 

a failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

12. For further information, please refer to: 

 

MS. MARITESS N. MORTERA  MS. ICY B. PASI 

MS. JEANYBEE A. MARIANO                 MS. FLORIDA P. URBANO 

MS. DIANNE MARGARETH B. TITO  MS. JULIET S. SANCHEZ 

UBAC Secretariat UBAC Secretariat 

 

3rd floor UBAC Office, New Administration Building 

NVSU Bayombong Campus, Bayombong, Nueva Vizcaya 

Tel. No. 078-392-1605/078-321-2112 

13. You may visit the website: 

For downloading of Bidding Documents: www.nvsu.edu.ph on October 9, 2020. 

 

 

 

 

_________________________________ 

  ARACELI V. DOMAGAS, RCE, PhD 

       UBAC Chairperson 

 

 

http://www.nvsu.edu.ph/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Nueva Vizcaya State University invites Bids for the Construction 

of Training Center Annex for Bayombong Campus, with Project Identification Number 

Project 2020-30. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for General Fund 

(F101) in the amount of Php2,118,858.12. 

 

2.2. The source of funding is: 

 

[If an early procurement activity, select one and delete others:] 

 

a. NGA, the National Expenditure Program. 

 

b. GOCC and GFIs, the proposed Corporate Operating Budget. 

 

c. LGUs, the proposed Local Expenditure Program.  

 

[If not an early procurement activity, select one and delete others:] 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

b. GOCC and GFIs, the Corporate Operating Budget. 

 

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 
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(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 
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[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  
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10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 
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and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

[Select one, delete other/s] 

 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable 

by the BSP.] 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until March 3, 2021. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  
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18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

[provide description/clarification of what are major categories of work]. 

7.1 

 

[Specify the portions of Works and the maximum percentage allowed to be 

subcontracted, which shall not be significant or material components of the 

Project as determined by the Procuring Entity.] 

10.3 [Specify if another Contractor license or permit is required. ] 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience      Relevant Experience 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than Php42,377.16 [Insert two percent (2%) of 

ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than Php105,942.91 [Insert five percent (5%) of 

ABC] if bid security is in Surety Bond. 

19.2 Partial bids are allowed, as follows:   

[Insert grouping of lots by specifying the items and the quantity for every 

identified lot.] 

20 [List licenses and permits relevant to the Project and the corresponding law 

requiring it, e.g. Environmental Compliance Certificate, Certification that the 

project site is not within a geohazard zone, etc.]  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as  the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 



 

24 

 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [insert number] days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is Php317,828.72 [insert amount as 

percentage of the contract price that shall not exceed 15% of the total 

contract price and schedule of payment]. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included for 

payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VI. Specifications 
 

Item Description/Particular Unit Qty 

B.3 Permits and Clearances L.S. 1.00 

B.5 Project Bill Board L.S. 1.00 

B.7(1) Occupational Safety and Health Program LS 1.00 

B.16 Recognation Plate/Project Marker L.S. 1.00 

101(1) Removal of Structures and Obstruction L.S. 1.00 

104(1) Embankment from Borrow cu.m. 491.00 

902(1)a2 Reinforcings Steel(Deformed),G40 kg 820.51 

903(2) Structural Concrete, Class "A" 28 Days cu.m. 22.59 

1002(6) Storm Drainage & Sewage System L.S. 1.00 

1002 Plumbing Fixtures L.S. 1.00 

1003(1)a1 Ceiling, 4.50mm Fiber Cement sq.m 180.00 

1003(22) Aluminum Partition Panel sq.m 18.09 

1005(1) Cold Water Lines LS 1.00 

1005(5) Steel Window (Window Glass Only) LS 1.00 

1006(2) Aluminum Doors(C.R. Cubicles) sq.m 12.30 

1007(1)b Aluminum Framed Glass Door sq.m 6.15 

1010(1)b Wooden Doors and Frames sq.m 18.90 

1013(2) Fabricated Metal Roofing Accessories(Flashing) ln.m 44.00 

1018(1) Glazed Tiles & Trims sq. m. 76.13 

1018(2) Unglazed Tiles sq. m. 55.05 

1016-a Water Proofing(Cement Based) sq.m. 52.50 

1032 Painting Works sq.m. 1,190.50 

1038(1) Cement Plaster Finish sq. m. 655.03 

1046(1)a2 CHB Non-Load Bearing (Including RSB), 100mm sq.m. 38.16 

1101(19) Conduit, Boxes & Fittings L.S. 1.00 

1102(2)b1 Wires and Wiring devices LS 1.00 

1103(1) 
Panel Board with Main Lugs & Braqnches 
Breaker(Flushed Type) LS 1.00 

1103(1)(1) Lighting Fixtures LS 1.00 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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Bill of Quantities 
 

                Name of Project :2020-30 CONSTRUCTION OF TRAINING CENTER ANNEX 

FOR BAYOMBONG CAMPUS__ 

Location   : NVSU Bayombong, Nueva Vizcaya________ 

Mode of Implementation : Public Bidding_________________________ 

Source of Fund   : General Fund____________________________  

Number of Calendar Days to Complete: 90 calendar days_______________ 

Approved Budget for Contract       :Php2,118,858.12 

 

Item Description/Particular Unit Qty Unit Cost Amount 

B.3 Permits and Clearances L.S. 1.00     

B.5 Project Bill Board L.S. 1.00   

B.7(1) 
Occupational Safety and Health 
Program LS 1.00 

  

B.16 Recognation Plate/Project Marker L.S. 1.00   

101(1) 
Removal of Structures and 
Obstruction L.S. 1.00 

  

104(1) Embankment from Borrow cu.m. 491.00   

902(1)a2 Reinforcings Steel(Deformed),G40 kg 820.51   

903(2) 
Structural Concrete, Class "A" 28 
Days cu.m. 22.59 

  

1002(6) Storm Drainage & Sewage System L.S. 1.00   

1002 Plumbing Fixtures L.S. 1.00   

1003(1)a1 Ceiling, 4.50mm Fiber Cement sq.m 180.00   

1003(22) Aluminum Partition Panel sq.m 18.09   

1005(1) Cold Water Lines LS 1.00   

1005(5) 
Steel Window (Window Glass 
Only) LS 1.00 

  

1006(2) Aluminum Doors(C.R. Cubicles) sq.m 12.30   

1007(1)b Aluminum Framed Glass Door sq.m 6.15   

1010(1)b Wooden Doors and Frames sq.m 18.90   

1013(2) 
Fabricated Metal Roofing 
Accessories(Flashing) ln.m 44.00 

  

1018(1) Glazed Tiles & Trims sq. m. 76.13   

1018(2) Unglazed Tiles sq. m. 55.05   

1016-a Water Proofing(Cement Based) sq.m. 52.50   

1032 Painting Works sq.m. 1,190.50   

1038(1) Cement Plaster Finish sq. m. 655.03   

1046(1)a2 
CHB Non-Load Bearing (Including 
RSB), 100mm sq.m. 38.16 

  

1101(19) Conduit, Boxes & Fittings L.S. 1.00   

1102(2)b1 Wires and Wiring devices LS 1.00   

1103(1) 
Panel Board with Main Lugs & 
Braqnches Breaker(Flushed Type) LS 1.00 

  

1103(1)(1) Lighting Fixtures LS 1.00   

 Total Estimated Project Cost:     



 

34 

 

Name of Contractor:  

Address: 

Contact Number:  
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Permits and Clearances 
Productivity of 

Labor: 
  

COST ID  : B.3    
 No of Workers:   

QUANTITY: 1.00 L.S.   
 PRODUCTION RATE: 

      NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

Scope: 
Complete building 

permit and Occupancy 
Permit 

1  L.S      

                  

        SUB TOTAL (A) = 

B. LABOR COST       
No. of 

Personnel 
Total Hours Hourly Rate Total Cost 

               

              

        SUB TOTAL (B) = 

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

                 

              

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST 
  

  1. OCM 
  

    

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E)=   

       ITEM COST (D + E)   

            UNIT COST     
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Clearing and Grubbing  
 Productivity of Labor: cu.m. /hr. 

COST ID  : 100(2)    
 No of Workers:  

QUANTITY: 1.00 L.S.   
 PRODUCTION RATE: cu.m. /hr. 

                NUMBER OF HOURS: 

A. MATERIAL COST       Unit Quantity Unit Price 
Total 
Cost 

Scope: 
1. Clearing of the grass and 
bushes  

          

Note: 

All waste materials shall be 
disposed to the proper disposal 

area. 
        

  

(please ask the assistance of the 
PPSDS personnel for the location of 

the disposal area.) 
        

               

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman     1       

  Laborer    4       

        SUB TOTAL (B) =   

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total 
Cost  

                 

              

        SUB TOTAL (C) =   

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's Profit    

        
3. VAT 
  

  
    

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Removal of Structures and Obstruction 
 

Productivity of 
Labor: 

cu.m. / 
hr. 

COST ID  : 101(1)    
 No of Workers:  

QUANTITY: 1.00 L.S. 
  

 PRODUCTION 
RATE: 

cu.m./hr 

      NUMBER OF HOURS: 

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

Scope: 
  

1. Removal of the perimeter fence after the 
completion of the project. Salvage materials 
shall be turned over. 

        

2. Removal of the errected sacffoldings. All 
existing scaffolding shall be counted and 
properly turn over. 

        

3. This include also clearing of the site after the construction. All debris shall be disposed on 
area directed by the project incharge. 

Note: 
  

1. All scaffolding available at site shall be 
turned over to supply office/ware house. 

        

2. All recovered material shall be turned over 
to supply office/ware house 

  
  

    

3. All waste materials shall be disposed to 
the proper disposal area. 

        

  

(please ask the assistance of the PPSDS 
personnel for the location of the disposal 
area.) 

        

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total 
Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman     1       
  Laborer    6       

        SUB TOTAL (B) =       

C. EQUIPMENT COST       
No. of 

Equipment 
 Total 
Hours  

 Hourly 
Rate  

 Total 
Cost  

  Dump Truck     1       

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM         
     2. Contractor's Profit  

   
        3. VAT         

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Recognition Plate/Project Marker Productivity of Labor: cu.m. / hr. 

COST ID  : B.16    
 No of Workers:  

QUANTITY: 1.00 L.S.   
 PRODUCTION RATE: cu.m. / hr. 

      NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price 
Total 
Cost 

11" x 17" Project Marker (Bronze) set 1.00     

Note: 
Refer to the PPSDS personnel for 

the content of the project 
marker/recognition plate 

        

  
The unit price include installation 

accessories and labor. 
        

               

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personne
l 

Total Hours Hourly Rate 
Total 
Cost 

Note: 
The labor for intallation was 
included in this item. 

        

        SUB TOTAL (B) =     

C. EQUIPMENT COST       
No. of 

Equipment  Total Hours  
 Hourly 
Rate  

 Total 
Cost  

              

              

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's Profit    

        3. VAT      

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST     
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX 
BUILDING 

  

PAY ITEM: Embankment from Borrow Productivity of Labor: cu.m. / hr. 

COST ID  : 
104(1) 

   

 No of 
Workers: 

  

QUANTITY: 491.00 cu.m.   
 PRODUCTION RATE: cu.m. / hr. 

      NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

Mixed Sand and Gravel   cu.m        491.00      

embankment at the front = 201.50 
cu.m 

          

embankment at the back = 183.51 cu.m         

embankment at left side = 45 cu.m             

embankment at right side = 60 
cu.m   

          

               

        SUB TOTAL (A) = 

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  Leadman     1       

  Laborer    12       

        SUB TOTAL (B) =     

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total 
Cost  

  Payloader       1       

  Plate Compactor    1       

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING  

PAY ITEM: Structural Concrete 
 

 

 

Productivity of 
Labor: 

 cu.m. / 
hr. 

COST ID  : 900(1)c1    
 No of Workers:   

QUANTITY: 22.59 cu.m. 
  

 PRODUCTION 
RATE: 

 cu.m. / 
hr. 

      

NUMBER OF 
HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

  Portland Cement     bags       192.00      

  Screened & Washed Sand S-1   cu m         12.00      

  Screened & Washed Gravel  G-1   cu m         23.00      

  Formworks-good lumber  bd.ft.         40.00      

  1/4" Phenolic board  
 pcs.           6.00      

  Asstd. CWN  
 kg           3.00      

Scope: 
Concreting of the perimieter walkway, 
entrance stairs and ramp.         

               

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman     1      
  Skilled      3      
  Laborer    3      

        SUB TOTAL (B) =    

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total 
Cost  

  One- bagger mixer    1    

        SUB TOTAL (C) =    

D. DIRECT COST (A + B + C)            

E. INDIRECT COST     1. OCM     

     2. Contractor's Profit   

        3. VAT     

        SUB TOTAL (E) =    

       ITEM COST (D + E)  

            UNIT COST  
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX 
BUILDING 

  

PAY ITEM: 
Reinforcing Steel (Deformed), 
Grade 40  

Productivity of 
Laborer: 

kg/hr 

COST ID  : 902(1)a1    
        No of Workers: 

QUANTITY
: 

  820.51  kg 
  

 PRODUCTION 
RATE: 

kg/hr 

    
 

        NUMBER OF HOURS: 

A. MATERIAL COST     Unit Quantity 
Unit 
Price 

Total Cost 

154 pcs 
12mm Diam. Corr. 
RSB   

kg 
        

820.51  
    

  
  
  
  

  
 

Tie Wire  
 kg 

          
15.00  

  

  
 

  
      

Note: 
1. All bars shall have its 
corresponding mill certificate        

  
2. All exposed column rsb shall 
be rust free by applying rust 
converter/rust remover.         

        SUB TOTAL (A) =   

B. LABOR COST       
No. of 

Personne
l 

Total 
Hours 

Hourly 
Rate 

Total Cost 

  leadman     1       

  Skilled      2       

  Laborer    2       

        SUB TOTAL (B) =  

C. EQUIPMENT COST     
No. of 

Equipme
nt 

 Total 
Hours  

 Hourly 
Rate  

 Total Cost  

 Bar cutter/Cut Off Machine     1       

        SUB TOTAL (C) =  
D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       
     2. Contractor's Profit    
        3. VAT       

        SUB TOTAL (E) =   

       ITEM COST (D + E)   
            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: CHB Non-Load Bearing (Including RSB)      Productivity of Labor: sq.m/hr 

COST ID  : 1046(1)    
           No of Workers: 

QUANTITY: 38.16 sq.m.   
 PRODUCTION RATE: sq.m/hr 

    
 

 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

  Portland Cement    bags           16.00      

  Screened & Washed Sand S-1   cu m              2.00      

  4" CHB     pc         497.00      

  RSB 10mm x 6.0m Deformed   kg         101.08      

  Tie Wire # 16    kg              2.00      

Scope: 
CHB Lay out for the plant box including 
rough plaster finish at the exposed CHB 
area at the front portion only.         

               

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  leadman     1       

  Skilled      4       

  Laborer    4       

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

         LS      

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM      

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   

 

 

 

 

Unit Price Analysis 
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Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY 
ITEM: 

Fabricated Metal Roofing Accessory(Flashing) Productivity of Labor: 
ln.m/h
r 

COST ID  : 1013(2)a2    

 No of 
Workers: 

  

QUANTIT
Y: 

44.00 ln.m 
  

 PRODUCTION 
RATE: 

ln.m/h
r 

      

NUMBER OF 
HOURS:  

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Tot
al 

Cos
t 

  
0.4mm thick Pre-painted end wall fushing 
cap flashing 

 ln.m          44.00      

Scope: 
Installation of additional end wall flushing. 
Refer to ppsds personnel         

               

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personne
l 

Total Hours 
Hourl

y 
Rate 

Tot
al 

Cos
t 

  Leadman     1       

  Skilled      1       

  Laborer    1       

        SUB TOTAL (B) =       

C. EQUIPMENT COST       
No. of 

Equipme
nt 

 Total Hours  

 
Hourl

y 
Rate  

 
Tot
al 

Cos
t  

  Electric Drill   1       

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM         

     2. Contractor's Profit  
   

        3. VAT         

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Glazed Tile and Trims  Productivity of Labor:  sqm/hr 

COST ID  : 1018(1)    No of Workers:   

QUANTITY: 76.13 sq. m. PRODUCTION RATE:  sqm/hr 

     NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity Unit Price 
Total 
Cost 

  60cm x 60 cm Ceramic Glazed Tiles  pcs  46.00     

  40cm x 40 cm Ceramic Glazed Tiles  pcs  400.00     

  Portland Cement    bags 25.00     

  
Screened & Washed Sand S-
1 

  cu m 2.00 
  

  

  Tile Grout   kg 5.00     

  Tile Trim   pcs 25.00     

Scope: 
1. Tiling of C.R. walls by 40cm x 40cm and 
1.6m height         

  
2. Tilling of concrete lavatory by 60cm x 
60cm         

Note: Design and color of tiles shall be first appdoved by the end user before instalaltion.   

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total 
Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman    1       
  Skilled      6       
  Laborer   6       

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total 
Hours  

 Hourly 
Rate  

 Total 
Cost  

  Tile Cutter (Angle Grinder)  2       

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM         
     2. Contractor's Profit  

   
        3. VAT         

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING  

PAY ITEM: Unglazed Tiles  
 

Productivity of Labor: sqm/hr 

COST ID  : 1018(2)    No of Workers:   

QUANTITY: 55.05 
sq. 
m.  

PRODUCTION RATE: sqm/hr 

     NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

  40cm x 40 cm Ceramic Unglazed Tiles  pcs        350.00      

  Portland Cement    bags         19.00      

  Screened & Washed Sand S-1   cu m           1.50      

  Tile Grout    kg           2.00      

Scope: Tiling of C.R floors.           

Note: 
Design and color of tiles shall be first approved 
by the end user before instalaltion.         

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Foreman     1       

  Skilled      2       

  Laborer    2       

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

  Tile Cutter(Angle Grinder)  2       

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Cement Plaster Finish  
Productivity of Labor: 

 sqm/hr 

COST ID  : 1027(1)    No of Workers:   

QUANTITY: 655.03 sq. m.   PRODUCTION RATE:  sqm/hr 

     NUMBER OF HOURS:   

A. MATERIAL COST     Unit Quantity 
Unit 
Price 

Total 
Cost 

  Portland Cement    bags         171.00      

  Fine Sand (for plastering)   cu m           15.00      

Scope: 
1. Plain cement finish toping of the flooring (1" 
Minimum  

    
  

  

  
2. Plastering of the canopy, walls of CR and 
the wall above beam line 

    
  

  

  
3.  This item also includes the cement plaster 
of concrete gutter before water proofing.         

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman    1       

  Skilled      4       

  Laborer   2       

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

  Scaffolding Rental   1  LS      

              

        
SUB TOTAL (C) 
= 

        

D. DIRECT COST (A + B + C)             

E. INDIRECT COST   1. OCM         

     2. Contractor's Profit  
   

        3. VAT         

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Conduit, Boxes and Fittings  
 

   

COST ID  : 1100(19)    
   

QUANTITY:             1.00  L.S.   

 Productivity of 
Labor: 

 pcs/hr 

 
    

PRODUCTION RATE:  pcs/hr 

        204.00  pcs pcs 
 

 

NUMBER OF 
HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

  75mmØ uPVC   Thick Wall       pc                6.0      

  40mmØ uPVC   Thick Wall   pc                2.0      

  32mmØ uPVC   Thick Wall   pc                4.0      

  25mmØ uPVC   Thick Wall       pc              42.0      

  20mmØ uPVC   Thick Wall   pc           150.0      

  75mmØ uPVC   Long Elbow   pc                4.0      

  40mmØ uPVC   Long Elbow       pc                3.0      

  32mmØ uPVC   Long Elbow       pc                6.0      

  25mmØ uPVC   Long Elbow   pc              20.0      

  20mmØ uPVC   Long Elbow       pc              45.0      

  75mmØ uPVC Male Threaded Adaptor   pc                1.0      

  40mmØ uPVC Male Threaded Adaptor   pc                1.0      

  32mmØ uPVC Male Threaded Adaptor   pc              12.0      

  
25mmØ uPVC Male Threaded 
Adaptor       pc 

             40.0      

  75mmØ uPVC Lock Nut     pc                1.0      

  40mmØ uPVC Lock Nut     pc                1.0      

  32mmØ uPVC Lock Nut     pc                2.0      

  25mmØ uPVC Lock Nut       pc              12.0      

  20mmØ uPVC   Connector       pc           112.0      

  Junction Box     pc              50.0      

  2 x 4 Utility Box     pc              50.0      

  400 ml.PVC Solvent     can              10.0      

  75mmØ Service Entrance Cap  with adaptor pc                1.0      

        
SUB TOTAL 
(A) = 
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B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman (REE/RME) 
   1       

  Electrician (Skilled) 
   3       

        
SUB TOTAL 
(B) = 

      

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

  Scaffolding Rental   1  LS      

        
SUB TOTAL 
(C) = 

      

D. DIRECT COST (A + B + C)             

E. INDIRECT 
COST 

     1. OCM 
  

    

     2. Contractor's Profit    

        3. VAT       

        
SUB TOTAL 
(E) = 

      

       ITEM COST (D + E)   

            UNIT COST     
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM:  Wires and Wiring 
Devices  

Productivity of 
Labor: 

 ln.m/hr 

COST ID  :  1101(18)   PRODUCTION RATE:  ln.m/hr 

QUANTITY: 
          
1.00  

LS 
 

 Productivity of 
Labor: 

 pcs/hr 

    
1,965.00  

ln.m 
 

PRODUCTION RATE:  pcs/hr 

  

        
78.00  pcs 

 
 

NUMBER OF 
HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

  100mm² THHN Copper Wire       ln m           75.00      

  30mm² THHN Copper Wire       ln m           18.00      

  14mm² THHN Copper Wire   ln m           36.00      

  5.5mm² THHN Copper Wire   ln m         251.00      

  3.5mm² THHN Copper Wire   ln m      1,200.00      

  30mm² THW Copper Wire   ln m              2.00      

  8.0mm² THW Copper Wire       ln m           18.00      

  3.5mm² THW Copper Wire   ln m         365.00      

  
1-gang, switch with plate, 
wide series       set           12.00      

  2-gang, switch with plate, wide series set           15.00      

  3-gang, switch with plate, wide series set           10.00      

  Air-conditioning Unit Outlet   set              6.00      

  Duplex Universal Outlet with Ground set           35.00      

  Rubber Tape     roll              5.00      

  Electric Tape (Big)     roll           10.00      

  Copper Ground Rod 5/8 x 10   pc              1.00      

  Ground Clamp 5/8     pc              1.00      

  Tie Wire     5              5.00      

  1 Gang Covenience Outlet   pc              9.00      

     
         

               

        
SUB TOTAL (A) 
= 

      

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman (REE/RME)   1       

  Electrician (Skilled) 
   2       

        
SUB TOTAL (B) 
= 
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C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

                 
              

        
SUB TOTAL (C) 
= 

      

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's Profit    

        3. VAT      

        
SUB TOTAL (E) 
= 

      

       ITEM COST (D + E)  

            UNIT COST    
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Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX 
BUILDING 

   

PAY ITEM: 
Lighting Fixtures 
and Lamps 

 
 

Productivity of 
Labor: 

 set/hr 

COST ID  : 1103(1)    
 No of Workers:   

QUANTITY: 
        1.00  

LS 
  

 PRODUCTION 
RATE: 

 m/hr 

    157.00  set  
 

 

NUMBER OF 
HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

2-36 watts Straight Fluorescent Tube T8 2500 Lumen, 
Cool White, with Magnetic Ballast, inside Surface Type 
with Aluminum Reflector Fixture ESLS2X40/0 

set 20     

Horizontal Downlight Recessed Type 8" FD351WH8 with  
2 x 2U 15 watts 220v, 750 Lumen, Cool White 

set 28     

Recessed Type Full Reflector 220v with Ballast and 
Starter 24" x 24" ESLRM3x20 with 3 x Straight 
Fluorescent Tube T8, 18 watts, 1050 Lumen, Daylight 

set 12     

Vertical Downlight for Pin Light 6" FLESDLB6 with Pin 
Light 2U, 20 watts, 1000 Lumen, Warm White  and 
Magnetic Ballast  

set 30     

Elite Fluorescent Fixture with Ballast and Starter with 
Straight Fluorescent Tube T8,  36 watts, 2500 Lumen, 
Warm White 

set 6     

Vertical Downlight Glossy Reflector 6" FLESDL6/E27 with  
3U 18 watts, 990 Lumen, Warm White 

set 12     

Industrial Type Aluminum Reflector- Powder Coated Body 
with Ballast and Starter ESLI1x40/1* with Straight 
Fluorescent Tube T8, 36 watts, 2500 Lumen, Daylight 

set 5     

3U 26 watts 220v, 1430 Lumen, Daylight with E27 Ceiling 
Receptacle 4¼" White 

set 2     

Open Type Fixture - Rotary Type with Ballast and Starter 
FLSMOT1X20 with Straight Fluorescent Tube T8, 18 
watts, 1050 Lumen, Daylight 

set 3     

Recessed Type T8 Dust Proof Louver 220v FLSRDP2x40  
with 2 x Straight Fluorescent Tube T8, 36 watts, 2500 
Lumen, Daylight, with Magnetic Ballast 

set 3     

Horizontal Downlight Recessed Type with Partial Frosted 
Glass 8" FD361WH8 with 2 x 2U 15 watts 220v, 750 
Lumen, Daylight 

set 8     

48" LED Ceiling Fan Light with Remote Control set 1     
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Square Horizontal Downlight Recessed Type with Full 
Frosted Glass and Groove Design White 9" FD477WH9 
with 2 x 3U 23 watts 220v, 1320 Lumen, Daylight set 4   

  

Circular Type Outdoor Wall Lamp FWL121* with 3U 18 
watts, 990 Lumen, Daylight set 19   

  

Outdoor Wall Lamp FOWL714 with 3U 26 watts 220v, 
1430 Lumen, Daylight set 2   

  

Neptune Series Metal Hallide Floodlight Tubular Type with 
Metal Hallide Tubular Lamp 70 watts 6000 Lumen set 2   

  

        
SUB TOTAL 
(A) = 

        

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

  

  Leadman (REE/RME) 
   1       

  Electrician (Skilled) 
   2       

        
SUB TOTAL 
(B) = 

        

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

              

        
SUB TOTAL 
(C) = 

        

D. DIRECT COST (A + B + C)             

E. INDIRECT 
COST 

     1. OCM   
  

    

     2. Contractor's 
Profit 

 
 

   

        3. VAT         

        
SUB TOTAL 
(E) = 

        

       ITEM COST (D + E)   

            UNIT COST   

 

 

 

 

 

 

Unit Price Analysis 
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Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX 
BUILDING 

   

PAY ITEM: 
Panel Board with main lugs & Branch Breaker (flushed 
type) 

Productivity of 
Labor: 

 set/hr 

COST ID  : 1102(2)b1    
 No of Workers:   

QUANTITY: 1.00 LS  
 

 PRODUCTION 
RATE: 

 set/hr 

 #REF! set  
 

 

NUMBER OF 
HOURS:    

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

  
4-branches MDP Panel Box 3pole, bolt-on 
branches, bolt-on main, hot and ground copper 
busbars 

set 
        1.00      

  
3pole 225AT/250AF bolt-on circuit breaker, 22 
kaic 

pc         1.00      

  
3pole 100AT/110AF bolt-on circuit breaker, 22 
kaic 

pc          2.00    
  

  
3pole 70AT/100AF bolt-on circuit breaker, 22 
kaic 

pc          4.00    
  

  3 phase, 16 branches panel board, bolt-on main 
& branches, hot and ground busbars 

set          1.00    
  

  3 phase, 10 branches panel board, bolt-on main 
& branches, hot and ground copper busbars 

set          2.00    
  

  20AT, 2-pole Circuit breaker, plug-in pc        19.00      

  30AT, 2-pole Circuit breaker, plug-in pc          6.00      

        SUB TOTAL (A) =         

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  
Leadman 
(REE/RME) 

   1       

  
Electrician 
(Skilled) 

   2       

        SUB TOTAL (B) =         

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total Cost  

              

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM         

     2. Contractor's Profit    

        3. VAT         

        SUB TOTAL (E) =         

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING    

PAY ITEM: Plumbing Fixtures  Productivity of Labor:  set/hr 

COST ID  : 1002(4)   No of Workers: 
  

QUANTITY: 1.00  L.S.  PRODUCTION RATE: 
 set/hr 

 33 set  NUMBER OF HOURS:   

A. MATERIAL COST Unit Quantity 
Unit 
Price 

Total 
Cost 

1002(5)a 
Water Closet ( American Standard White,Tank type w/ 
complete accessories, Elongated) 

set 
      

13.00  
    

1002(9)b 
Urinal (HCG TI999, Flush Valve, Lever Arm Type, w/ complete 
accessories) 

set 
        

7.00  
    

1002(15)a Wall Hang Lavatory (Indiana, withComplete Acc.) set 
        

1.00  
    

1002(17) Bidet (Amercan Standard White, ASL TP404, w/ complete acc.) set 
      

13.00  
    

1002(21) Goose Neck Faucet (Shark SF 2213, w/ comlete accessories) set 
      

10.00  
    

  Toilet Paper Holder set 
      

13.00  
    

  
Two Way Angle Valve 3/4" set 

      
23.00  

    

  
Flexible Hose(3/4" x 3/4", Short) pcs. 

      
13.00  

    

  
Flexible Hose(3/4" x 3/4", Long) pcs. 

      
11.00  

    

  
High Quality SUS304 Stainless Steel Floor Drain, 4" x 4" pcs. 

      
16.00  

   

  SUB TOTAL (A) =         

B. LABOR COST       
No. of 

Personnel 
Total 
Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman    1       

  Skilled      2       

  Laborer    2       

  SUB TOTAL (B) =         

C. EQUIPMENT COST     
No. of 

Equipment 
 Total 
Hours  

 Hourly 
Rate  

 Total 
Cost  

                 

               

  SUB TOTAL (C) =         
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D. DIRECT COST (A + B + C)             

E. INDIRECT COST 
  
  
1. OCM 

  
  

    

   2. Contractor's Profit  
 

   

    3. VAT         

    
 
SUB TOTAL (E) = 

        

      ITEM COST (D + E)   

          UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Storm Drainage and Downspout  Productivity of Labor: pc/hr 
COST ID  : 1001(9)    

 No of Workers:  

QUANTITY: 1.00 L.S.  
 

 PRODUCTION RATE: pc/hr 

   18.00  pcs  
 

 NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

  4"Ø uPVC Pipe S1000   pcs             6.00      

  4"Ø uPVC 90° Elbow S1000   pcs           12.00      

  4"Ø uPVC 45° Elbow S1000   pcs           16.00      

  6"Ø uPVC Pipe S1000   pcs           12.00      

  uPVC Solvent(100cc)   can             6.00      

Scope: 
1. Re-installation  of the uPVC Pipe Down 
spout.           

  
2. Istallation of the 6" diam. uPVC drainage 
pipe.         

  
3. Installtion of inlet pipe of the sewer pipes to 
the septic tank.         

Note: 
Some 6" Diam. uPVC Pipe and other 4" Diam. 
uPVC Pipe are already  available at site.         

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  Leadman    1       
  Skilled      2       
  Laborer   2       

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

  Scaffolding Rental   1  LS      

               

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM         
     2. Contractor's Profit  

   
        3. VAT         

        SUB TOTAL (E) =       

       ITEM COST (D + E)   
            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Cold Water Lines   Productivity of Labor:  ln.m/hr 

COST ID  : 1002(24)    No of Workers:   

QUANTITY:     1.00  LS  
 PRODUCTION RATE:  ln.m/hr 

 60 ln.m  
 NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

  1/2" Diam.PPR Pipe, PN-20   pcs              5.00      

  1/2" Diam. PPR Elbow   pcs           10.00      

  1/2" Diam. PPR Union   pcs              6.00      

  1/2" Diam. PPR Coupling   pcs              6.00      

  1/2" Diam. PPR  Tee   pcs              6.00      

  1/2" Diam. PPR Ball Valve   pcs              3.00      

  1" Diam. PPR Pipe, PN-20  pcs           15.00      

  1" Diam. PPR Union   pcs              5.00      

  1" Diam. PPR Elbow   pcs              2.00      

  
Miscellaneous (Adopters and other fittings for 
topping) 

LS              1.00      

Note: 
Replace the deffective waterline pipes that 
were previously installed. 

       

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  Leadman    1       

  Skilled      2       

  Laborer   2       

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total Cost  

  Fushion Machine       1       

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. 
INDIRECT 
COST 

     1. OCM   
  

    

     2. Contractor's Profit  
   

        3. VAT         

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   

 

Unit Price Analysis 
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Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY 
ITEMS : Aluminum Partition Panel 

 Productivity of Labor:  

COST ID 
: 1003(22) 

  No of Workers:  

QTY :               18.09  sq.m  
PRODUCTION RATE: 

 

  
 

NUMBER OF HOURS: 
 

A. MATERIALS : COST/UNIT Materials & installation UNIT QUANTITY 
UNIT 

PRICE  
TOTAL 
COST 

  Water Closet Partition (11 Partitions)         

  
Total Area = 13.585 sq.m sq.m 

             
13.59  

    

  Urinal Partition (8 Partitions)         

  Total Area = 4.5 sq.m sq.m 
               
4.50  

    

Note: 
Use 1 ¾" x 4" Aluminum frame for the water closet partition  and complete with aluminum sheet/panel 
with 1" x 1" aluminum clip. Use 1" x 2" Alumninum frame for the urinal partition and complete with 
aluminum sheet/panel with 1/2" x 1/2" aluminum clip. Provide adequate anchorage on floors and walls. 

SUB-TOTAL (A)   

B. LABOR COST 

QUANTITY Hourly Total 

No. 
Personnel 

Total 
Hours 

 Rate  Cost 

Note:            

  Labor for installation was included in this item         

SUB - TOTAL (B)           

C. EQUIPMENT COST 

QUANTITY Hourly Total 

No. of 
Equipt. 

Total 
Hours 

 Rate  Cost 

     Electric Angle Grinder 1       

SUB - TOTAL (C)           

D. TOTAL DIRECT COST (A + B + C)      

E. ADD: INDIRECT COST 1. OCM      

   2. Contractor's 
Profit 

     

   3. VAT      

    TOTAL INDIRECT COST =   

         

    
 TOTAL COST (D + E) =   

    
 UNIT COST :   
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Unit Price Analysis 

       

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING  

PAY ITEMS 
: Aluminum Door(C.R. Cubicles) 

Productivity of Labor:  set/Hr/worker 

COST ID : 1006(2) 
 No of Workers:   

QTY : 
     

12.30  
sq.m PRODUCTION RATE:   set/Hr  

  
 

NUMBER OF HOURS: 
  

A. MATERIALS : COST/UNIT Materials & 
installation 

UNIT QUANTITY UNIT PRICE  TOTAL COST 

Door Area 
W = 
0.7m   

      

  H = 1.6m (SEE DETAILS)       

 Area/door = 1.05 sq.m       

Total Area   (11 
doors/units) = 11.55 sq.m sq.m 11.55   

Note: 
Use 2" x 2" Aluminum frame for swing door and complete with aluminum sheet/panel with 1" x 1" 

aluminum clip. Provide adequate hinges per door, lockset(in and out) etc. 

  Provide 1"x1" aluiminum tubular stopper on both side of the door. 

SUB-TOTAL (A)        

B. LABOR COST 

QUANTITY Hourly Total 

No. 
Personnel 

Total 
Hours 

 Rate  Cost 

Note:            

 Labor for installation was included in this item         

SUB - TOTAL (B)         

C. EQUIPMENT COST 

QUANTITY Hourly Total 

No. of 
Equipt. 

Total 
Hours 

 Rate  Cost 

                

SUB - TOTAL (C)           

D. TOTAL DIRECT COST (A + B + C)     

E. ADD: INDIRECT 
COST 

1. OCM     

   2. Contractor's Profit     

   3. VAT     

     TOTAL INDIRECT COST = 
                    

    
 TOTAL COST (D + E) =  

    

 

 UNIT COST 
: 
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Steel Window (Window Glass Only)  Productivity of Labor: sqm/hr 

COST ID  : 1005(5)    
 No of Workers:  

QUANTITY: 1.00 LS  
 

 PRODUCTION RATE: sqm/hr 

 30.03 sq.m.   
 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

W1 Steel Window (Awning), 3 sets   sq.m.       

W2 Steel Window (Awning), 3 sets   sq.m.       

W3 
Steel Window (Steel 
Casement), 2 sets 

      sq.m.       

W4 
Steel Window (Steel Casement), 7 
setes 

sq.m.       

W5 Steel Window (Awning, for C.R.), 1 set sq.m.       

W6 Steel Window (Awning, for C.R.), 3 sets sq.m.       

Note: 1. Steel window casement are already installed w/ some corrective works.  

  2. The unit cost include labor for installation, scaffolding rentals, Silicon Sealant and other 
materials 
required for installation.   

  3. All steel windows shall be free from dust and other foreign materials. Clean surface with wet 
cloth before installation of glasses. Silicon Sealant shall be placed before and after placing the 
glass throughout the frame.   

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total 
Hours 

Hourly Rate Total Cost 

Note:              

Labor for installation was included in this item         

        SUB TOTAL (B) =       

C. EQUIPMENT COST     
No. of 

Equipment 
 Total 
Hours  

 Hourly 
Rate  

 Total Cost  

              

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       
     2. Contractor's Profit    
        3. VAT       

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: 
Aluminum Framed Glass 
Door 

 
 

Productivity of Labor: sq.m/hr 

COST ID  : 1007(1)b    
 No of Workers:  

QUANTITY: 6.15 sq.m   
 PRODUCTION RATE: sq.m/hr 

    
 

 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

Door 1 

Aluminum Framed Glass Door, Two 
Panels Double Swing Type w/ transom 
(w/ complete concealed door closer 
(ryubi), lock sets, handle etc.) 

sq.m           6.15      

  Area, 3.075*2=6.15 sq.m 
        

  Area ,0.9*2.1*10 sets= 18.90 sq.m        

Scope: 
Fabrication and installation of the 
aluminum framed glass door at main 
entrance.         

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

Note:              

  
Labor for installation was included in 
this item 

        

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

               

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM      

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Wooden Doors and Frames  Productivity of Labor: sq.m/hr 

COST ID  : 1010(2)b    
 No of Workers:  

QUANTITY: 18.90 sq.m   
 PRODUCTION RATE: sq.m/hr 

    
 

 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

Door 2 Panel Door w/ Door Jamb -Dry Wood set              7.00      

Door 3 

Flush Door w/ Door Jamb - Drywood w/ 
Marine  
Plywood sheating 

set              3.00      

  4" x 3" But Hinges set           30.00      

  
Door Knobs,(Kwikset 
Brass)   set           18.00      

  
Prefabricated Barrel Bolts(pls.see 
sample at the PPSDS office) set              7.00      

  Area ,0.9*2.1*10 sets= 18.90 sq.m        
             

Note: All doors to be furnish shall be local made        

  
Imported is not accepted or cork board 
door is not allowed. 

       

  Present design of door for approval.         

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

Note:              

Labor for installation was included in this item         

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

               

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST   1. OCM         

     2. Contractor's Profit  
   

        3. VAT         

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

      UNIT COST  
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Ceiling, 4.5 Fiber Cement Metal Frame Productivity of Labor: 
 sq.m/hr  

COST ID  : 1003(1)a1   No of Workers:   

QUANTITY: 180.00 sq.m   PRODUCTION RATE:  sq.m/hr  

    
 NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

  Metal Furring, 0.8mm   pcs         150.00      

  Primary Channel, 0.8mm   pcs           45.00      

  1.5mm x 2" x 3" x 6m C-Purlins   pcs           12.00      

  Wall Angle, 0.2mm     pcs           35.00      

  Tie Wire, #16     kg              5.00      

  1/4" Hardiflex     pcs           70.00      

  Miscellaneous(blind rivets, riveter etc.) LS                1.0      

Scope: 
Installation of ceiling on the 
area with no ceiling 

  
          

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  Leadman    1       

  Skilled      4       

  Laborer   3       

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total Cost  

  Electric Drill    2       

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM      

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX 
BUILDING 

  

PAY ITEM: 
Painting 
Works(Masonry/Concrete)  

Productivity of 
Labor: 

2.09125 sq.m/hr 

COST ID  : 1032(1)a    
 No of Workers: 6  

QUANTITY: 
    1,190.5  

sq.m. 
  

 PRODUCTION 
RATE: 

12.55 sq.m/hr 

    

 

 

NUMBER OF 
HOURS: 94.88  

A. MATERIAL COST       Unit Quantity Unit Price Total Cost 

  Concrete Neultralizer     gal              5.0      

  Masonry Putty (for ceiling)   gal            15.0      

  Skim Coat (25kg/bag)     bag            48.0      

  
 Flat Latex Paint (White, 
Primer) 

  pail            10.0      

  Semi-Gloss Latex     pail            20.0      

  
Semi-Gloss Latex (Ready Mix,Green or 
approved green color) pail              2.0      

  Tinting Color (assorted)   Lit.            16.0      

  7" Paint roller     pcs              4.0      

  9" Paint roller     pcs              3.0      

  2" Paint Brush     pcs              5.0      

  3" Paint Brush     pcs              5.0      

  Paint Tray       pcs              4.0      

  7" Paint roller Foam(Cloth)   pcs              5.0      

  9" Paint roller Foam(Cloth)   pcs              5.0      

  
Miscellaneous(tapes, sand 
papers, pallete etc.) 

LS              1.0      

Note: The area for skim coating are the plastered portions that are not yet surface 
finished by skim coat and conc. putty. 

  

    

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

  Leadman     1       

  Skilled      4       

  Laborer    2       

        SUB TOTAL (B) =       

C. EQUIPMENT COST       
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total 
Cost  

  Scaffolding Rental   1  LS      

        SUB TOTAL (C) =       
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D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM      

     2. Contractor's Profit    

        3. VAT      

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Unit Price Analysis 
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Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Water Proofing(Cement Based) Productivity of Labor:  sq.m/hr 

COST ID  : 1016-a    No of Workers:   

QUANTITY: 52.5  sq.m   PRODUCTION RATE:  sq.m/hr 

    
 NUMBER OF HOURS:   

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total 
Cost 

  Plexibond Water Proofing   gal 
               

7.0  
    

  Portland Cement (40Kg/bag)   bags 
               

2.0  
    

  4" Paint roller     pcs 
               

3.0  
    

  2" Paint Brush     pcs 
               

5.0  
    

  Paint Tray     pcs 
               

2.0  
    

  Miscellaneous(sand papers, pallete etc.) LS 
               

1.0  
    

Scope: Water proofing of the concrete gutter.         

Note: 
The cnoncrete gutter shall be plastered first 
before water proofing.         

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total 
Cost 

  Leadman    1       

  Skilled      2       

  Laborer   2       

        SUB TOTAL (B) =        

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 
Hourly 
Rate  

 Total 
Cost  

  Scaffolding Rental   1  LS      

        SUB TOTAL (C) =       

D. DIRECT COST (A + B + C)             

E. INDIRECT COST     1. OCM       

     2. Contractor's 
Profit  

   

        
3. 
VAT 

  
  

    

        SUB TOTAL (E) =       

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
        

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING  

PAY ITEM: 
Provision of Field Office for the Engineer (Rental Basis) 

Productivity of 
Labor: 

COST ID  : A.1.1(8)  
 

 No of Workers:  

QUANTITY: 3.00 months  
 

PRODUCTION RATE: 
 

   
 

 NUMBER OF HOURS:  
A. MATERIAL COST     Unit Quantity Unit Price Total Cost 

            

Rental of Pre-Fabricated Collapsible Office with 
Exterior Rest Room 

Months 3.00     

        

              

      SUB TOTAL (A) =     

B. LABOR COST     
No. of 

Personnel 
Total 
Hours 

Hourly Rate Total Cost 

              

              

      SUB TOTAL (B) =     

C. EQUIPMENT COST   
No. of 

Equipment 
 Total 
Hours  

 Hourly Rate   Total Cost  

               

      SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)           

E. INDIRECT 
COST 

   1. OCM   
  

    

    2. Contractor's Profit  
   

      3. VAT         

      SUB TOTAL (E) =       

      ITEM COST (D + E)   

          UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: Project Billboard  Productivity of Labor:  

COST ID  : B.5    
 No of Workers:   

QUANTITY: 1.00 L.S.   
 PRODUCTION RATE:  

    
 

 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity Unit Price 
Total 
Cost 

Printing, Framing and Installation of 4'x8' Tarpaulin 
Bilboard 

LS 
 1.00      

               

        SUB TOTAL (A) =       

B. LABOR COST       
No. of 

Personnel 
Total Hours Hourly Rate 

Total 
Cost 

               

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total 
Cost  

                 

               

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)             

E. INDIRECT 
COST 

     1. OCM   
  

 N/A    

     2. Contractor's Profit  
   

        3. VAT         

        SUB TOTAL (E) =     

       ITEM COST (D + E)   

            UNIT COST   
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Unit Price Analysis 
         

Name of Project: CONSTRUCTION OF TRAINING CENTER ANNEX BUILDING   

PAY ITEM: 
Occupational Safety and Health 
Program 

Productivity of Labor: m/hr 

COST ID  : B.7(1)    
 No of Workers:  

QUANTITY: 1.00 LS  
 

 PRODUCTION RATE: m/hr 

    
 

 NUMBER OF HOURS:  

A. MATERIAL COST       Unit Quantity 
Unit 
Price 

Total Cost 

              

Rental of safety gears and equipments,PPE's 
and including misc. medicine etc.) 

      

LS              1.00     

        SUB TOTAL (A) =     

B. LABOR COST       
No. of 

Personnel 
Total Hours 

Hourly 
Rate 

Total Cost 

             

             

        SUB TOTAL (B) =     

C. EQUIPMENT COST     
No. of 

Equipment 
 Total Hours  

 Hourly 
Rate  

 Total Cost  

                 

               

        SUB TOTAL (C) =     

D. DIRECT COST (A + B + C)           

E. INDIRECT COST 1. OCM       

     2. Contractor's Profit    

        3. VAT       

        SUB TOTAL (E) =     

       ITEM COST (D + E)  

            UNIT COST  
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Proposed Project: Construction of Training Center Annex     

Location: NVSU, Bayombong Campus      
         

MATERIAL/EQUIPMENT LIST 

  Material       Unit Cost 

  11" x 17" Project Marker (Bronze)   set     

  Mixed Sand and Gravel   cu.m     

  Portland Cement    bags     

  Screened & Washed Sand S-1   cu.m     

  Screened & Washed Gravel G-1   cu.m     

  Formworks - Good Lumber   bd.ft     

  1/4" Phenolic Board    pcs     

  Assorted CW Nails    kg     

  12mm dia x 6.0m RSB    kg     

  Tie Wire # 16    kg     

  4" RSB     pcs     

  10mm dia x 6.0m RSB    kg     

  

0.4mm thick Pre-painted end wall fushing cap flashing 

ln.m     

        

  60cm x 60cm Ceramic Glazed Tiles pcs     

  40cm x 40cm Ceramic Glazed Tiles pcs     

  Tile Grout     kg     

  Tile Trim     pcs     

  Tile Cutter      set   /hr 

  Fine Sand     cu.m     

  75mmØ uPVC   Thick Wall   pc     

  40mmØ uPVC   Thick Wall   pc     

  32mmØ uPVC   Thick Wall   pc     

  25mmØ uPVC   Thick Wall   pc     

  20mmØ uPVC   Thick Wall   pc     

  75mmØ uPVC   Long Elbow   pc     

  40mmØ uPVC   Long Elbow   pc     

  32mmØ uPVC   Long Elbow   pc     

  25mmØ uPVC   Long Elbow   pc     

  20mmØ uPVC   Long Elbow   pc     

  75mmØ uPVC Male Threaded Adaptor pc     

  40mmØ uPVC Male Threaded Adaptor pc     

  32mmØ uPVC Male Threaded Adaptor pc     

  25mmØ uPVC Male Threaded Adaptor pc     

  75mmØ uPVC Lock Nut    pc     

  40mmØ uPVC Lock Nut    pc     

  32mmØ uPVC Lock Nut    pc     

  25mmØ uPVC Lock Nut    pc     

  20mmØ uPVC   Connector   pc     

  Junction Box    pc     
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  2 x 4 Utility Box    pc     

  400 ml.PVC Solvent    can     

  75mmØ Service Entrance Cap  with adaptor pc     

  100mm² THHN Copper Wire   ln m     

  30mm² THHN Copper Wire   ln m     

  14mm² THHN Copper Wire   ln m     

  5.5mm² THHN Copper Wire   ln m     

  3.5mm² THHN Copper Wire   ln m     

  30mm² THW Copper Wire   ln m     

  8.0mm² THW Copper Wire   ln m     

  3.5mm² THW Copper Wire   ln m     

  1-gang, switch with plate, wide series set     

  2-gang, switch with plate, wide series set     

  3-gang, switch with plate, wide series set     

  Air-conditioning Unit Outlet   set     

  Duplex Universal Outlet with Ground set     

  Rubber Tape    roll     

  Electric Tape (Big)    roll     

  Copper Ground Rod 5/8 x 10   pc     

  Ground Clamp 5/8    pc     

  Tie Wire     5     

  1 Gang Covenience Outlet   pc     

  

2-36 watts Straight Fluorescent Tube T8 2500 Lumen, Cool 
White, with Magnetic Ballast, inside Surface Type with 

Aluminum Reflector Fixture ESLS2X40/0 
set 

    

      

      

      

      

  

Horizontal Downlight Recessed Type 8" FD351WH8 with  2 x 
2U 15 watts 220v, 750 Lumen, Cool White 

set 

    

      

      

      

  

Recessed Type Full Reflector 220v with Ballast and Starter 
24" x 24" ESLRM3x20 with 3 x Straight Fluorescent Tube T8, 

18 watts, 1050 Lumen, Daylight 
set 

 

   

     

     

     

     

  
Vertical Downlight for Pin Light 6" FLESDLB6 with Pin Light 

2U, 20 watts, 1000 Lumen, Warm White  and Magnetic 
Ballast  

set 

    

      

      

      

  
Elite Fluorescent Fixture with Ballast and Starter with 

Straight Fluorescent Tube T8,  36 watts, 2500 Lumen, Warm 
White 

set 

    

      

      

      



 

72 

 

  

Vertical Downlight Glossy Reflector 6" FLESDL6/E27 with  
3U 18 watts, 990 Lumen, Warm White 

set 

    

      

      

      

  

Industrial Type Aluminum Reflector- Powder Coated Body 
with Ballast and Starter ESLI1x40/1* with Straight 

Fluorescent Tube T8, 36 watts, 2500 Lumen, Daylight 
set 

    

      

      

      

      

  
3U 26 watts 220v, 1430 Lumen, Daylight with E27 Ceiling 

Receptacle 4¼" White 
set 

    

      

      

  

Open Type Fixture - Rotary Type with Ballast and Starter 
FLSMOT1X20 with Straight Fluorescent Tube T8, 18 watts, 

1050 Lumen, Daylight 
set 

    

      

      

      

      

  

Recessed Type T8 Dust Proof Louver 220v FLSRDP2x40  with 
2 x Straight Fluorescent Tube T8, 36 watts, 2500 Lumen, 

Daylight, with Magnetic Ballast 
set 

 

   

     

     

     

     

  
Horizontal Downlight Recessed Type with Partial Frosted 

Glass 8" FD361WH8 with 2 x 2U 15 watts 220v, 750 Lumen, 
Daylight 

set 

    

      

      

      

  
48" LED Ceiling Fan Light with Remote Control set     

      

  

Square Horizontal Downlight Recessed Type with Full 
Frosted Glass and Groove Design White 9" FD477WH9 with 

2 x 3U 23 watts 220v, 1320 Lumen, Daylight 
set 

    

      

      

      

      

  
Circular Type Outdoor Wall Lamp FWL121* with 3U 18 

watts, 990 Lumen, Daylight 
set 

    

      

      

  Outdoor Wall Lamp FOWL714 with 3U 26 watts 220v, 1430 
Lumen, Daylight 

set     

      

  
Neptune Series Metal Hallide Floodlight Tubular Type with 

Metal Hallide Tubular Lamp 70 watts 6000 Lumen 
set 

    

      

      

  4-branches MDP Panel Box 3pole, bolt-on branches, bolt-on 
main, hot and ground copper busbars 

set     
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3pole 225AT/250AF bolt-on circuit breaker, 22 kaic pc 

    

  
3pole 100AT/110AF bolt-on circuit breaker, 22 kaic pc 

    

  3pole 70AT/100AF bolt-on circuit breaker, 22 kaic pc 
    

  3 phase, 16 branches panel board, bolt-on main & branches, 
hot and ground busbars 

set     

      

  3 phase, 10 branches panel board, bolt-on main & branches, 
hot and ground copper busbars 

set     

      

  20AT, 2-pole Circuit breaker, plug-in pc     

  30AT, 2-pole Circuit breaker, plug-in pc       

         

 Prepared by:       

         

             

 Contractor's Representative     
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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