



NUEVA VIZCAYA STATE UNIVERSITY
OFFICIAL RELEASE

By: J Date/Time: 10/29/25 9:46

"Notice of Postponement of Pre-Bid Conference and Opening of Bids"

Please be informed that the Pre-Bid Conference and Opening of Bids for the following projects, originally scheduled on **October 30, 2025 at 9:00 AM** and **November 11, 2020 at 9:00AM** respectively, is **postponed** due to **University Memorandum No. 403, s. 2025** issued by the **University President**:

No.	Project No.	Name of Project	ABC
1	2025-07i	Repair of Quezon City Staff House (2 nd Advertisement)	Php3,130,443.65
2	2025-08i	Repair of Various Buildings (2 nd Advertisement)	
		Cluster 1: Repair of Citrus Training Center	Php1,100,000.00
		Cluster 2: Repair of Various Buildings (CVM, Registrar, DFTC)	Php1,164,000.00
3	2025-09i	Repair of Various Buildings (Graphic Arts, Boy's Dormitory, Alumni Building, CAS Building, Boy's Shop)	Php2,124,300.00
		TOTAL	Php7,518,743.65

The new schedule for the Pre-Bid Conference is on **November 3, 2025 at 9:00 AM** at the **Board Room, 3rd Floor, New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya** and for the **Opening of Bids November 17, 2025 at 9:00 AM** at the **Function Room, 3rd Floor, New Administration Building NVSU Bayombong Campus, Bayombong, Nueva Vizcaya**.

This postponement is made in accordance with **Section 58.4 of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 or the New Government Procurement Act**, which allows for the rescheduling of pre-bid conference and opening of bids due to justifiable reasons. As prescribed, the BAC shall ensure proper notification through this **Notice of Postponement**, which will be posted in the **Philippine Government Electronic Procurement System (PhilGEPS)** and on the official website of the Procuring Entity.

A **Supplemental/Bid Bulletin** will also be issued to formally announce the new schedule.

For guidance and compliance.

JONARI I. YAGO
Chairperson

2025 - 10 - 1951 - 06

#weENGAGE #weINNOVATE #weEMPOWER





SUPPLEMENTAL BID BULLETIN No. 2025-001

NUEVA VIZCAYA STATE UNIVERSITY

OFFICIAL RELEASE

By: DS Date/Time: 10/29/25 9:46

No.	Project No.	Name of Project	ABC
1	2025-07i	Repair of Quezon City Staff House (2 nd Advertisement)	Php3,130,443.65
2	2025-08i	Repair of Various Buildings (2 nd Advertisement)	
		Cluster 1: Repair of Citrus Training Center	Php1,100,000.00
		Cluster 2: Repair of Various Buildings (CVM, Registrar, DFTC)	Php1,164,000.00
3	2025-09i	Repair of Various Buildings (Graphic Arts, Boy's Dormitory, Alumni Building, CAS Building, Boy's Shop)	Php2,124,300.00
		TOTAL	Php7,518,743.65

This Bid Bulletin/Addendum No. **2025-001** is issued to modify or amend items in the Bidding Documents of the abovementioned project of the University. This shall form an integral part of the Bidding Documents of the said project.

Please be informed of the changes in the project:

PARTICULARS	CHANGES	
	FROM	TO
Pre-Bid Conference	October 30, 2025 at 9:00AM Board Room, 3/F New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya	November 3, 2025 at 9:00AM Function Room, 3/F New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya
Submission and Receipts	November 11, 2025 at 8:59AM Board Room, 3/F New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya	November 17, 2025 at 8:59AM Procurement/BAC Office, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya
Opening of Bids	November 11, 2025 at 9:00AM Board Room, 3/F New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya	November 17, 2025 at 9:00AM Function Room, 3/F New Administration Building, NVSU Bayombong Campus, Bayombong, Nueva Vizcaya

For guidance and information of all concerned.

JONAR I. YAGO
Chairperson

Received by the Bidder:

2025 - 10 - 1952 - 06

#weENGAGE #weINNOVATE #weEMPOWER



The WORLD
UNIVERSITY
RANKINGS
for INNOVATION



LEVEL II
Recognition
for Proficiency in
Quality Management
2024



ISO 9001:2015
CERTIFIED